
 
 

1 | P a g e  
 

 
 
 
 

Agra Smart City Limited, Agra 
 
 
 
 
 
 

Tender Documents for 
 
 

 

Junction Improvement Projects:- Phase II 

(Signage   Works)-Second call 

1) Bijalighar Junctions, 2) Taj View Junction,  

3) Basai Junction,4) TDI mall Junction,5) Tiraha Junction, 

 6) Marriot Junction,7) Jaypee Junction,8)Amar Singh 

Crossing,9)Jhalkari Bai Crossing,10)Shahajahan Garden 

Crosssing, 11) Purani Mandi Crossing in Agra,Uttar Pradesh 

 

 
 
 
 
 
 
 
 

 

Agra Smart City Limited (ASCL), Office of Nagar Nigam, 

Agra, UP-282001 
 

Issued on: 05.06.2018 



 
 

2 | P a g e  
 

 
 
 
 

AGRA SMART CITY LIMITED, AGRA 
 

 

Junction Improvement Projects: Phase II Signage works 

(Second call) 
1) Bijalighar Junctions, 2) Taj View Junction,  

                      3) Basai Junction,4) TDI mall Junction,5) Tiraha Junction, 

                               6) Marriot Junction,7) Jaypee Junction,8)Amar Singh Crossing, 

         9) Jhalkari Bai Crossing,10)Shahajahan Garden Crossing,  

         11) Purani Mandi Crossing in Agra,Uttar Pradesh 

 

RFP NO.05/ ASCL/ JUNCTIONS/ May-18 
 
 
 

 

Bidding Schedule: 

S.No Activity Timeline 

   

1. NIT (Notice Inviting Tender) with RFP 04th June. 2018 

   

2. 
Release of tender document on e-
tendering 05th June. 2018 

 Website  

   

3. Pre-bid Meeting 

  12th June. 2018 at 15.00 Hrs. at ASCL 

Conference hall, ,Agra 
   

4. Last date for submission of Bids(Online)  19th  June 2018 up to 15.00 Hrs 
   

4. 

Last date for submission of Hard Copy of 

Technical Bids  20th  June 2018 up to 15.00 Hrs 

5. Opening of Technical Bid 20th   June. 2018at 16.00 Hrs 
   

6. Opening of Financial Bid 22nd June. 2018 at 16.00 Hrs. 
   

 

Note: 

 

 For more details contact Chief Executive Officer, ASCL address- CEO, ASCL Nagar Nigam, 
Agra, contact no. 0562-2520615 and through mail at gm@agrasmartcity.in

 Also, the tender document can be downloaded from the following portals: 
               www.nagarnigamagra.com, http://etender.up.nic.in,www.smartnet.niua.org 

file:///C:/Users/Satish%20ajmire/AppData/Roaming/Microsoft/Word/Tender%20Document%20AGRA%20SMART%20CITY%20JUNCTION.doc
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SCOPE OF WORK 
 

NAME OF WORK:  
 

Junctions Improvement Projects: Phase II Signage Works 

                                                           1) Bijalighar Junctions, 2) Taj View Junction, 3) Basai Junction, 

4) TDI mall Junction,5) Tiraha Junction, 6) Marriot Junction, 

7) Jaypee Junction,8)Amar Singh Crossing, 9) Jhalkari Bai Crossing, 

10) Shahajahan Garden Crossing, 11) Purani Mandi Crossing in 

Agra,Uttar Pradesh  
 

 

(1) PROJECT BACKGROUND 
 

Urban Revitalization of Roads and Junction Improvement project focuses on the urban design of the existing 

road sections as per the existing typology of the prevailing activity and traffic. It also constitutes the proposal 

of strategic improvement of the overall traffic movement with an aim to reduce congestion and friction in 

mobility. 

  
The careful assessment of the area has identified the prevailing issues and variation in the type of traffic 

movement based on the visitor inflow and the activities in the area. The proposal establishes a prioritization 

of traffic modes in the area and introducing street features based on the prevailing movement scenario. It 

identifies the pedestrian priority areas in the subject areas and proposes relevant street infrastructure. The 

proposed design considers the visitor convenience, universal access, local coherence and service integration 

on the iconic streets of the old city. 

 
Enhancing the urban scenario, imparting a uniform and organized character on horizontal street surfaces in 

order to balance the heterogeneity on the vertical facade of the streets is the soul concept of the project. 

 

(2) SCOPE OF PROJECT 
 

The project focuses on the appropriate design of the prominent junctions in the ABD (Area Based 

Development) area so as to improve the traffic circulation on the junctions and thus reducing the congestion. 

The existing junctions do not have proper design and essential infrastructure which can facilitate the controlled 

movement of the traffic. The improved design of the junctions as well as the proposed movement scheme of 

the roads will greatly impact the traffic movement scenario in the entire ABD area. The junctions under the 

scope of this project are mentioned below; 

 

   1.   Bijalighar Junctions,  

 

   2.    Taj View Junction,  

 

   3.    Basai Junction, 

   

   4.   TDI mall Junction, 

 

   5.  Tiraha Junction, 

 

   6.  Marriot Junction, 

 

   7.  Jaypee Junction 

     

   8.Amar Singh Crossing 

 

  9.Jalkari bai Crossing 
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10.Shahajan Garden Parking 

 

11.Purani Mandi Crossing 

  
For improved movement of traffic efficient utilization road capacity is a requisite. Signalized intersections 

provide unique challenges and opportunities for liveable communities and complete streets. On one hand, 

signals provide control of pedestrians and motor vehicles with numerous benefits. Traffic signals allow 

pedestrians and bicyclists to cross major streets with only minimal conflict with motor vehicle traffic. On the 

other hand, traffic signals create challenges for non-motorized users with longer waiting period etc. But 

Signalized intersections increase stoppage and queue length, longer pedestrian clearance times and potential 

queue blockages caused by the resulting longer cycle lengths. 

 

 

Although in general there is an increased benefit to vehicle safety by utilizing a roundabout instead of a 

signalized intersection, angle type collisions are unavoidable especially during non-peak hours in both the 

options. Under the signalized intersection design, whereas roundabouts do not outweigh the decreased safety 

for cyclists, heavy traffic flows, increased space requirement and construction costs involved 
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INSTRUCTION TO TENDERER FOR SUBMISSION OF E-BIDS 
 

1. Submission of e-Bids:  
The Bid Submission module of e-procurement website http://etender.up.nic.in enables the bidders to submit 

the e-bids online against this bidding published by the purchaser. Bid may be submitted only during the 

period and time stipulated in the bidding. Bidders are advised to start the Bid Submission process well in 

advance so that they can submit their bids in time. The bidders shall submit their bids taking into account the 

server time, displayed in the e-procurement website. This server time is the time by which the bid submission 

activity will be allowed till the permissible time on the last date of submission stipulated in the schedule. The 

bidders cannot submit their bids after the completion of bid submission period. For delay in submission of 

bids due to any reasons, shall be responsibility of the bidder. The bidders shall follow the instructions 

mentioned herein under for submission of their e-bids. 

 

1.1 For participating in bids through the e-bidding system, it is necessary for the bidders to be the registered 

users of the e-procurement website http://etender.up.nic.in The bidders shall first register themselves on 

the e-bidding website, if they have not done so previously, using the option “Click here to enroll” available 

on the home page of the website. 

 

1.2 In addition to the normal registration, the bidder has to register with their Digital Signature Certificate 

(DSC) in the e-bidding system and subsequently he/ she will be allowed to carry out his /her bid 

submission activities. Registering the Digital Signature Certificate (DSC) is a one-time activity. Before 

proceeding to register their DSC, the bidder shall first log on to the e-bidding system using the User Login 

option on the home page with the logging ID and Password with which they has registered as per clause 

1.1 above. For successful registration of DSC on e-procurement website http://etender.up.nic.in the bidder 

must ensure that they possess class-2 /Class-3 DSC issued by any certifying authorities duly approved by 

Controller of Certifying Authorities. The bidder is also advised to register their DSC on E-procurement 

website well in advance before bid submission period & time so that they do not face any problem while 

submitting their e-bid against this bidding. The bidder can perform User Login creation and DSC 

registration exercise as described in clauses 1.1 and 1.2 above even before bid submission period starts. 

The purchaser shall not be held responsible if the bidder tries to submit their e-bid at the last moment of 

submission of bid, but could not submit due to DSC registration problem. 

 

1.3 The bidder can search for active biddings through “Search Active Biddings” link, select a bidding in which 

they are interested in and then move it to „My Biddings‟ Folder using the option available in the Bid 

Submission menu. After selecting and viewing the bidding, for which the bidder intends to bid, from “My 

Biddings” folder, the bidder can place their bid by clicking “pay Offline” option available at the end of the 

view bidding form. Before this, the bidder should download the bidding document and price Schedule/Bill 

of Quantity (BOQ) and study them carefully. The bidder shall keep all the documents ready as per the 

requirements of bidding document in the PDF format except the Price Schedule/Bill of Quantity (BOQ) 

which shall be in the XLS Format (EXCEL sheet). 

 

1.4 After clicking the „Pay offline‟ option, the bidder shall be redirected to the relevant page of Terms and 

conditions. The bidder shall read the Terms and conditions before proceeding to fill in the Bidding fee 

EMD offline payment details. After entering and saving the Bidding Fee and EMD details, the bidder 

shall click “Encrypt & Upload” option given in the offline payment details form so that “Bid Document 

Preparation and Submission” window appears to upload the documents as per technical (Fee details, 

Qualification details, Bid Form and Technical Specification details) and financial (Bid Form and Price 

Schedule/BOQ) schedules/packets given in the bidding details. The details of the Demand Draft or any 

other accepted instrument which is to be sent physically in the original before opening of technical bids, 

should tally with the details available in the scanned copy and the data entered during with submission 

time otherwise the bid submitted shall not be accepted. 

  
1.5 Next, the bidder should upload the Technical Bid Documents for fee details (Bidding fee and EMD), 

Qualification details as per PQC, and Financial Bid documents as per BOQ of bidding document. Before 
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uploading, the bidder has to select the relevant Digital Signature Certificate. They may be prompted to 

enter the digital signature Certificate password, if necessary. For uploading, the bidder should click 

“Browse” button against each document label in Technical and Financial schedules/packets and then 

upload the relevant PDF/XLS files already prepared and stored in the bidder’s computer. 

  
1.6 The Bidder shall click “Encrypt” next for successfully encrypting and uploading of required documents. 

During the above process, the bid documents are encrypted/ locked electronically with the DSC‟s of the 

Bid openers to ensure that the bid documents are protected, stored and opened by concerned bid openers 

only. 

  
1.7 After successful submission of bid documents, a page giving the summary of bid submission will be 

displayed that the process of e- bid submission is completed. The bidder can take a printout of the 

summary using the “print” option available in the window as an acknowledgement for future reference. 

  
1.8 Purchaser reserves the right to cancel any or all Bids without assigning any reason. 

  
1.9 The Bidders are advised to upload the scanned documents with minimum of 150 dpi scanner to ensure 

readable uploaded e- Bids. 

 

2. Deadline for Submission of E-Bids:  
2.1 E-Bids (Technical and Financial) must be submitted by the bidders at e-procurement website 

http://etender.up.nic.in not later than 17:30 Hrs on Dated 19 th June 2019.  
2.2 The Purchaser may, at his discretion, extend this deadline for submission of bids by amending the bid 
documents. 

 

3. Late Bids:  
3.1 The server time indicated in the Bid Management window on the e-procurement website 

http://etender.up.nic.in will be the time by which the bid submission activity will be allowed till the 

permissible date and time schedule in the bidding. Once the bid submission period is over, the bidder cannot 

submit their bid. Bidder has to start the Bid Submission well in advance so that the submission process is 

completed within the scheduled period, failing which; it shall be the bidder’s responsibility. 
 

4. Withdrawal and Resubmission of E-Bids:  
4.1 At any point of time, a bidder may withdraw their bid submitted online before the completion of bid 

submission period. For withdrawing, the bidder shall first log in using their login ID and password and 

subsequently by their Digital Signature Certificate on the e-procurement website http://etender.up.nic.in The 

bidder shall then select “My Bids” option in the Bid Submission menu. The page listing all the bids 

submitted by the bidder shall be displayed. Click “View” to see the details of the bid to be withdrawn. After 

selecting the “Bid Withdrawal” option, the bidder has to click “Yes” to the message “Do you want to 

withdraw this bid?” displayed in the Bid Information window for the selected bid. The bidder also has to 

enter the reason for withdrawing the bid and upload the same for withdraw before clicking the “Submit” 

button. The bidder has to confirm again by pressing “Ok” button before finally withdrawing their selected 

bid.  
4.2 The bidder has to request the purchaser with a letter, attaching the proof of withdrawal and submission 
of bid security/EMD in the office of purchaser for taking back the bid security/EMD as per the manual 

procedure. 

 

4.3 No bid may be withdrawn in between the period fixed for last date of submission of bids and the period of 
expiry. Withdrawal of a bid during this interval may result in the Bidder’s forfeiture of their bid security. 

  
4.4 The bidder can resubmit their bid as and when required till the scheduled bid submission end date and 

time. The bid submitted earlier will be replaced by the new one. The bid security submitted by the bidder 

earlier will be used for revised bid and the new bid submission summary generated after the successful 

submission of the revised bid will be considered for evaluation purposes. For resubmission, the bidder shall 

first log in using their Login ID and Password and subsequently by their Digital Signature Certificate on the e-

procurement website http://etender.up.nic.in The bidder should then select “My Bids” option in the Bid 

Submission menu. The page listing all the bids submitted by the bidder will be displayed. Click “View” to see 
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the details of the bid to be resubmitted. After selecting the “Bid Resubmission” option, click “Encrypt & 

Upload” to upload the revised bid documents by following the methodology provided in clauses 1.4 to 1.7. 

  
4.5 The bidders can submit their revised bids as many times as possible by up loading their bid documents 
within the schedule period for submission of e-bids. 
  
4.6 No bid can be resubmitted subsequently after the period for submission of bids is over. 

  
5. Bidders are advised to study the bid Document carefully. Submission of bids against the tender notice shall 

be deemed to have been done after careful study and examination of the procedures, terms and conditions 
stipulated in the bid Documents with full understanding of its implications. 

  
6. The bid document is available at e-procurement website http://etender.up.nic.in Interested bidders may 

view, download the bidding document, seek clarification and submit their bid online up to the prescribed date 

and time through uploading on e-procurement website http://etender.up.nic.in 

  
7. The bidders are required to submit the cost of bidding document as stated above through demand draft/ 

Banker’s cheque Chief Executive Officer Agra Smart City Ltd” payable at Agra, prior to 15:00 Hrs. on date 

of the scheduled date & time of opening of Part –I of the bid failing which bid shall not be 

considered/opened. 
 

8. All bids must be accompanied by a Bid Security (EMD) in the form of Bank Guarantee in prescribed 
proforma or FDR/TDR of scheduled Bank which shall be duly pledged in favour of “Chief  
Executive Officer Agra Smart City Ltd” payable at Agra. The scanned copy of bid document fee (Tender 

Cost), Earnest Money, Power of attorney must be up loaded electronically along with all the bid documents. 

The original copy of bid document fee, EMD, Power of Attorney made in the name of individual who 

signed bid document digitally through DSC & Validity Commitment in prescribed pro forma provided 

in tender document on non- judicial stamp paper of Rs 100.00 each should be furnished to the ASCL 

Office, Conference hall, Ground Floor -Nagar Nigam Agra, Agra before 15:00 Hrs. on date of opening 

of Part-I of submitted Bid, failing which the bid shall not be considered/ opened. 

  
9. The bids shall be electronically opened in the presence of bidder’s representatives, who choose to attend, at 
the prescribed venue, date and time mentioned above. 

  
10. The Purchaser reserves the right to cancel any or all the bids/ annul the bidding process without assigning 
any reason thereof. 

  
11. In the event of date specified for bids opening, being declared a holiday then the bid shall be opened on 

next working day at schedule time. 

  
12. All the required documents shall be submitted/ uploaded by the bidder electronically in the PDF format. 
However, the Financial Bid should be submitted in the XLS format. 

  
13. No deviation from the Technical specification & Technical Conditions shall be acceptable. 

  
14. In Technical Bid (Part – I) Bidders have to quote specifically whether their rates are inclusive or exclusive 
of Service tax failing which rates quoted shall be treated as inclusive of Service Tax. 

http://etender.up.nic.in/
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AGRA SMART CITY LIMITED, AGRA 
 
                                     RFP NO: 05 ASCL/JUNCTIONS/MAY-18 
 

INVITATION FOR E-TENDER 
 

(BRIEF TENDER NOTICE)  
Sealed tender in B-1 Form (Percentage Rate) are invited by the Chief Executive Officer 

(CEO), Agra Smart City Ltd., from eligible bidder should have valid registration with the 

Government of Uttar Pradesh in appropriate class. However, such bidders who are not 

registered with the Government of Uttar Pradesh and are eligible for registration can also 

submit their bids after having applied for registration with appropriate authority. 
 

The bidder would be required to have valid registration with http://etender.up.nic.in 

appropriate class at the time of signing of the Contract. 
 

(a) Failure to sign the contract by the selected bidder, for whatsoever reason, shall 
result in forfeiture of the earnest money deposit. 

 

   

Earnest Time 

Cost of 

S. No. Name of work 

Tender 

cost Tender 
money in limit in   

     in Rs. Document   
Rs. months 

   

nt (Rs)      

      

01 Junction Improvement Projects  

1)Bijalighar Junctions,  

2) Taj View Junction,  

 3) Basai Junction, 

4) TDI mall Junction, 

5) Tiraha Junction, 

6) Marriot Junction, 

7) Jaypee Junction, 

8)Amar Singh Crossing, 

9) Jhalkari Bai Crossing, 

10)Shahajahan Garden Crossing,  

11) Purani Mandi Crossing in Agra,Uttar 

Pradesh:- Phase II (Signage Works) 
 

72,44,000.00 1,50,000.00 
12 

Months  

Rs 7,000.00 

+ 18% GST  

 

Eligibility Criteria: 

 

1. Contractors Average Annual Turnover during last three years (FY 2014-15, 2015-16, 

2016-17) at least the amount equal to the estimated cost of work for which bid has 

been invited.  

 

2. The Contractor should have executed either of the work within last 5 years, at least one 

similar work equal in value to one third of the estimated cost of work.  
 

3. Contractor shall have Bid Capacity Amounting Rs.72, 44,000.00 (i.e. 100% Bid Capacity 

criteria for above tender). 
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4. Bidders are required to submit the corresponding Work Order copies & 

Execution/Completion Certificates issued by the respective clients. The Certificates should 

be issued by respective authority (Not below Executive Engineer) of client. ASCL may call 

for original certificates for verification. 

 

5. The Defect Liability shall be 12 months and Operation & Maintenance period for this work 

shall be 60 months including of defect liability period. 

 

6. The work shall be carried out under the supervision of Project Management Consultant 

appointed by ASCL in coordination with the Urban Designer and Transport Planner 

appointed for this project. 

 

7. Tender Forms are made available online on the www.nagarnigamagra.com and 

etender.up.nic.inand www.smartnet.niua.org from 05th June.2018 to 19th June. 2018 (upto 

15.00 hrs.). 

 

8. A pre-bid meeting for all works will be held on 12th June.2018 at 15:00 hrs in the ASCL 

Office, Conference hall, Agra. The bids will be submitted online on the website 

http://etender.up.nic.in 

 

9. Bids must be accompanied by bid security specified for the work in the table above in form 

of Demand Draft/ F.D.R. from any Nationalized/ Scheduled bank drawn in favor of “Chief 

Executive Officer Agra Smart City Ltd” payable at Agra and Exemption Certificate will not 

be accepted in lieu of Earnest Money. 

 

10. ASCL shall not be responsible for any delay in receiving the documents on account of any 

reasons and Chief Executive Officer ASCL, Agra, further reserves the right to revise or 

amend this notice and or the bid documents fully or partly prior to the last date notified for 

submission of offers or on any subsequent extended date. The Chief Executive Officer, 

ASCL, Agra, further reserves the right to reject any or all bids without assigning any 

reasons. 
 
 
 
 
 
 
 
 
 
 

Chief Executive Officer (CEO)  
ASCL 

http://etender.up.nic.in/
http://etender.up.nic.in/
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AGRA SMART CITY LIMITED, AGRA 
 

DETAILED E-TENDER NOTICE 
 

Sealed tender in B-1 Form (Percentage Rate) are invited by the Chief Executive Officer (CEO), Agra 

Smart City Ltd., from eligible bidder should have valid registration with the Government of Uttar 

Pradesh in appropriate class. However, such bidders who are not registered with the Government 

of Uttar Pradesh and are eligible for registration can also submit their bids after having applied 

for registration with appropriate authority. 

 

NAME OF WORK:   
 

 

1 PLACE OF WORK: AGRA. 

 

2. ESTIMATED COST PUT TO TENDER: Rs. 72,44,000.00/- 

 

3. EARNEST MONEY DEPOSIT: Rs 1,50,000.00/- Rupees One  Lacs Fifty  thousand 

only in the form of FDR/ Demand Draft only in the name of “Agra Smart City Limited”, 

Payable at Agra from any Nationalized Bank. Exemption certificate will not be accepted 

in lieu of Earnest Money. 

 

4. SECURITY DEPOSIT 

The total Security Deposit shall be 5% (five percent) of contract sum i.e. tender amount. 

2% Earnest Money Deposit will be converted to Security Deposit.  
a) 3% Security Deposit should be credited by contractor in the form of DD / FDR 

from Nationalized/ Scheduled Bank for ASCL registered contractors and DD/ FDR from 

Nationalized Bank only for non ASCL registered contractors, in the name of “Agra 

Smart City Limited, Agra” after issue of letter of acceptance. 

 
b) Return of Security Deposit & Retention Money:  
Security Deposit shall be returned only after issuance of Virtual Completion Certificate 

by Engineer in charge / Project Management Consultant for the project. The schedule 
for returning the Security Deposit & Retention Money shall be as specified hereunder.  

1. The return of SD shall start after 1 year of operation and maintenance (from date 

of issuance of Completion Certificate) of the road as specified in Detailed Tender 

Notice. 

 

2. The SD shall be released on successful completion of operation and maintenance 
of the road during that period as specified in Detailed Tender Notice. 

  
3. Starting from completion of year 1 of O&M, the SD shall be returned at the rate of 

1% every year (Total 5 % in 5 years) after submission of equivalent Bank 
Guarantee by the contractor for balance period of operation and maintenance. 
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Completion Certificate:  
It is obligatory for the contractor to obtain the completion certificate within 01 (one) months of 

completion of time period or valid extension period. Only 90 % payment for the work shall be 

released to the contractor upon 100 % physical work completion. Upon completion of 90 % 

physical work, the contractor shall apply for Completion Certificate and balance amount of 

10 % shall be released along with Completion Certificate and Final Bill. It shall be 

mandatory on the contractor to receive completion certificate from ASCL / Consultant within 01 

months of completion of Tender Period or Valid Extension Period failing which suitable amount 

shall be deducted from his Security Deposit as directed by the Engineer- in – Charge. 

 

If during any period the contractor fails to complete the operation and maintenance of the work 
as specified in the Detailed Tender Notice, the cost of this work shall be deducted from the 

balance SD payable to the contractor. 
 

 

4 TIME LIMIT FOR COMPLETION OF WORK  
The time limit for completion of work is 12 months and will be counted from the date of 
issue of work order. 

 

5 ISSUE OF BLANK TENDER FORM  
Tender Form can be downloaded from the agranagarnigam.com and etender.up.nic.in 

,www.smartnet.niua.org The Tender form shall be printed by the bidder and the hard 

bound copy shall be enclosed in Envelope. The tender fees in DD form should be 

submitted along with the tender document. 
 

6 LAST DATE OF SUBMISSION 
Tender submission shall be on 19th june 2018 upto 17:30 Hrs. 
 

 
7 PLACE OF SUBMISSION  

The Tender submission shall be online on the government website of  

http://etender.up.nic.in 
 

8 DATE AND PLACE OF OPENING OF TENDER : 
On 20th June 2018 at 16.00 Hrs in the office of Chief Executive Officer, ASCL office , 
Conference hall, Agra. 

 

9 COST OF BLANK TENDER FORM (NON-REFUNDABLE)  
a) Rs. 7000 /- (Seven Thousand) + 18% GST per set (Blank Tender form will not be 

issued by Post/Courier).  
b) Cost of Blank Tender Form will be accepted only by Demand Draft on 

Nationalized/Scheduled Bank payable at Agra in the name of Agra Smart City 

Limited.  
c) The cost of Tender documents will not be refunded under any circumstances. 

 
d) The tender document should be downloaded from the government website of 

http://etender.up.nic.in The tender fee in the form of Demand Draft from 
Nationalized/Scheduled Bank shall be enclosed in Envelope No I at the time of 
submission of tender. Failing to do so, the Envelope No II of the bidder shall not 
be opened. 

 
 
 
 

 

file:///C:/Users/user/Documents/NIT%20-%20Beautification%20of%202%20KM%20radius%20around%20The%20Taj%20Mahal%205,03,2018.docx
http://etender.up.nic.in/
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10 VALIDITY OF THE OFFER 

 

90 days from the date of receipt of the Tender. 

 

11 ELIGIBILITY OF TENDERER 

 

The contractor must deploy the requisite machinery as directed by Engineer-in-charge. 

Any other machinery required to carry out the work should be deployed by contractor 
on the directions of Engineer-in-charge at no extra cost. 

 

12. BID CAPACITY  
Contractor shall have financial capacity to qualify for bid capacity of equal to or more 

than the total value of works for which he has offered his bid. Contractor who meets 

the minimum qualification criteria will be qualified only if their available bid capacity 

is equal to or more than the total value of works for which he has offered his bid. The 

available bid capacity will be calculated as below: 

Assessed Available bid capacity = (A x N x 2.0 - B)  
A = Maximum value of civil engineering works executed in any one year during 

the last three years i.e. from April, 2011 to March, 2016 (updated to 2011-2012 

level by factor of escalation of 10% per year) taking into account the works 

completed as well as works in progress. For example, the value of work done 

during 2014-2015 will be updated to 2015-2016 level multiplying by a factor 1.1, 

the value of work done during 2013-2014 will be updated to 2015-2016 level, 

multiplying by a factor 1.2 & so on. 
 

N = Number of years prescribed for completion of the works for which bids are 
invited (0.50 for this tender)  
B = Value, at 2015-2016 price level, of existing commitments and on-going works 
to be completed during the N years.  
Note: The statements showing the value of existing commitments and on-going 

works as well as the stipulated period of completion remaining for each of the 

works lists should be countersigned by the respective Employer or his authorized 

representative.  
Calculations showing available bid capacity should be enclosed by the Contractor. 
Bid capacity will be considered 100%.  
Submission of duly notarized bond stating cost of work in hand and ongoing work 

for Bid Capacity calculation shall be binding on the Contractor. 

 

13. PRE-TENDER CONFERENCE 

  
a) Pre-Tender conference is open to all eligible tenderers and will be held on 12th June  

2018 @ 16.00 Hours in the office of the Chief Executive Officer ASCL,ASCL 
office,Conference hall, Agra wherein the prospective tenderers will have an 
opportunity to obtain clarifications regarding the work and the tender conditions.  

b) The prospective tenderers are free to ask for any additional information or clarification 

Either in writing or verbally and the clarifications to the same will be given during pre- 

bid meeting and this clarification referred to as “Common Set of Deviations” will be 

applicable to all tenderers. Common set of deviations, if any, issued by ASCL will 

form part and parcel of the tender documents.  
c) The tender submitted by the tenderer shall be strictly as per NIT and Corrigendum/ 

Addendum issued by the ASCL. The tender offer shall be unconditional. Conditional 

tenders/offers will be summarily rejected.  
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d) All tenderers are cautioned that the tender containing any deviations from the 

contractual terms and conditions, specifications, or other requirements will be rejected 
as non-responsive. 

 

14. COST OF BIDDING  
The tenderer shall bear all costs associated with the preparation and submission of the bid 
and ASCL will in no case, be responsible and liable for those costs. 

 

15. SITE VISIT  
The contractor at his own responsibility and risk is encouraged to visit and examine the 

site of works and its surroundings and obtain all information that may be necessary for 

preparing the bid and entering into a contract for construction of the works. The costs of 

visiting the site and collecting the necessary information shall be borne by the bidder. No 

extra claim will be entertained in future on this account. 

 

16. MANNER OF SUBMISSION OF TENDER AND ITS ACCOMPANIMENTS  
The tender shall be submitted ONLINE ONLY. The TECHNICAL DOCUMENT shall 
consist of the following documents  
a) Technical Documents  
i) Earnest Money Deposit as explained above. 
ii) Documents in support of qualification & eligibility criteria. (Copy of Annexures & 

Scheduled A - Q attached hereafter) 
iii) Copy of PAN Card and latest Income Tax Return certificate / Sal form. 
iv) GST registration certificate. 

 

The bid capacity calculation shall be submitted by Contractor on the Chartered 

Accountants letterhead, duly signed by the Chartered Accountant considering the work in 

hand, work expected to be awarded and last 5 years turnover of the firm. For turnover only 

cost of civil works shall only be considered. Regarding experience of work, certificate 

shall be obtained from the competent authority having designation not lower than Project 

Engineer or Project Manager in case of private sector works. 
iv) A list of works in hand and tendered for.  
v) A list of works of similar type and magnitude carried out by the Contractor in last 

5 years.  
vi) List of machinery and plants immediately available with the Tenderer for use on 

this work and list of machinery proposed to be utilized on this work, but not 

immediately available and the manner in which it is proposed to be procured. The 

condition, cost and location of machinery shall be indicated.  
vii) Details of Technical personnel on the rolls of the tenderer giving details of 

experience and qualification of each of them and details of technical personnel to 

be appointed for this project along with bio-data duly signed by the person to be 

appointed. 

viii) Work plans in Bar Chart format to be submitted along with tender document 

indicating the methodology planning with resources logistics and work plan with 

indicative milestone shall be submitted duly signed by the Tenderer within 07 days 

of issue of work order. He should indicate requirement of machinery and man 

power in work plan. A tender submitted without work plan in the form of bar chart 

indicating mile stone etc. would be considered as invalid and non responsive. The 

detailed work programme will be finalized and approved by ASCL after award of 

work. Contractor shall suitably modify the programme as directed by Engineer-in-

charge.  
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ix) Common set of deviations or any corrigendum / addendum / amendment issued by 
Chief Executive Officer ASCL, Agra duly singed by Contractor. 

 

 

 

b) COMMERCIAL SUBMISSION:  
The Contractor shall quote for the work as per details given in the main tender and also 

based on the details of conditions, stipulation made by the department and as per bill of 

quantity, specification and corrigendum / addendum issued before last date of receipt of 

tender document. The tender / offer shall be unconditional. Conditional offer will be 

rejected summarily as non-responsive. 

 

c) SUBMISSION OF TENDER  
The submission of the Tender shall be Online as per the norms of Tender Cell of PMC. 

The detailed information regarding the submission can be obtained from the website 

http://etender.up.nic.in 

 

17. OPENING OF TENDER  
The tenders will be opened on the date specified in the Tender Notice (if possible) in the 

presence of the intending bidders or their authorized representative to whom they may 
choose to remain present. Following procedure will be adopted for opening of the tender. 

 

Technical Document: 

 

First of all Technical Document of the tender will be opened to verify its contents as per 

requirements. If the various documents attached online do not meet the requirements of the 

ASCL, Agra a note will be recorded accordingly by the tender opening authority and the 

said Tenderers Financial Submission will not be considered for further action and the same 

will be recorded. 

 

Commercial Submission  
The Financial Submission shall be considered for opening, after opening of Technical 

Document & after scrutiny of Contractors document. The Financial Submission shall be 

opened if the Contractor’s documents and proposal is found to be acceptable & minimum 

eligibility criteria specified is satisfied. The tendered amount / percentage above or below 

from FINANCIAL SUBMISSION shall then be read out. The successful tenderer will be 

required to produce to the satisfaction of the specified concerned authority, valid and 

concurrent license issued in his favor under the provisions of the Contract Labor 

(regulation and abolition) 1970 Act, before starting the work. Failure to do so, acceptance 

of the tender shall be liable to be withdrawn and security deposit forfeited. 

 

In case only one bid is received or during the technical evolution only one applicant                                                       

qualifies for the next stage of bidding process,ASCL reserves the right to accept the bid of 

such single applicant and carry out the bidding process as described in the subsequent 

provisions of the tender documents.  

 

18. RIGHT RESERVED: 

 

Right to reject any or all tenders without assigning any reason therefore is reserved 

by the Chairman of ASCL, Agra whose decision will be final and legally binding on 

all the tenderers. 
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The ASCL, Agra at its discretion may extend the dead line for submission of tender by 

issuing an amendment. 
 

The ASCL, Agra shall have the right to revise or to amend the contract document prior to 

receipt of tender. 
 

19. The amount of the earnest money will be forfeited in case successful contractor does 

not pay the amount of initial security deposit within the time specified as stipulated by 

the Project Engineer, ASCL and complete the contract documents. In all other cases, 

earnest money will be refundable. 

 

20. The bidders who are not registered with any Govt / Semi Govt organization shall seek 

the registration with Agra Municipal Corporation within 1 month of issue of the work 

order by ASCL. 
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CHECK LIST 

 

List of all documents, forms, statements, conditions, schedules, drawings etc should be submitted 
with the tender.  
The above list shall contain the following documents particularly otherwise the tender is likely to 
be rejected. 

 

Sr.No. Brief Details of Documents required Whether Enclosed 

  or Not 
 TECHINCAL  

1 
Cash receipt or Demand Draft/FDR from Nationalized/ 
Scheduled Bank, towards payment of Earnest Money  

   

2 List of Works in Hand and tendered for (Annexure I)  

   

3 
Power of Attorney on Rs 100 Stamp Paper authorizing for 
signing the bid  

   

4 
List of Works of similar type and magnitude carried out by 
Contractor (Annexure II)  

   

5 
Details of Plant and Machinery proposed to be deployed on 
the work immediately (Annexure III)  

   

6 
Details of Technical Personnel available with the tenderer 
and Personnel to be deployed on this work (Annexure IV)  

   

7 
Attested Copy of Partnership Deed/ Memorandum and 
Article of Association  

   

8 
Latest Income Tax Clearance Certificate in attested copy 
valid for one year  

   

9 Attested Copy of valid Registration Certificate  

   

10 GST  Registration Certificate   

 COMMERCIAL  

1 
Main Tender Document (Original) duly signed by 
Contractor and percentage duly filled  

 

Note: (i) All documents must be signed by the Tenderer.  
(ii) Information asked in prescribed Performa shall be submitted in prescribed format 
only. 
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POWER OF ATTORNEY 

 

(On Rs. 100 Stamp Paper duly notarized on all pages) 

 

Power of Attorney for Authorized Representative 

 

Know all men by these presents, we …………………………………………… (Name of the Bidder  
and address of the registered office) do hereby constitute, appoint and authorize Mr. / 
Ms.…………………… ………… (Name and residential address) who is presently employed with  
us and holding the position of ………………………………………. as our true and lawful attorney  
(hereinafter referred to as the “attorney”), to do in our name and on our behalf, all such acts, deeds 

and things necessary in connection with or incidental to submission of our Proposal for “Name of 

Project” at Agra”, including signing and submission of the Proposal and all accompanying 

documents, attending the pre-bid meeting, providing information/responses to ASCL, representing 

us in all matters before ASCL, if selected, undertaking negotiations with ASCL prior to the 

execution of the Contract and generally dealing with ASCL in all matters in connection with our 

Proposal. 
 

 

We hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things 

done or caused to be done by our said attorney pursuant to and in exercise of the powers conferred 

by this Power of Attorney and that all acts, deeds and things done by our attorney in exercise of the 

powers hereby conferred shall and shall always be deemed to have been done by us. 
 

 

IN WITNESS WHEREOF WE, …………………., THE ABOVE NAMED PRINCIPAL HAVE 

EXECUTED THIS POWER OF ATTORNEY ON THIS ……… DAY OF ………., 2018. 
 
 
 
 

For _______________  
(Signature)  

(Name, Title and Address) 
 

 

Accepted  
………….. (Signature)  
(Name, Title and Address of the Attorney) 
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ANNEXURE I 

 

Details of work tendered for and in hand as on the date of submission of this tender 

 

NAME OF THE TENDERER: 

 

   Work in hand  Works tendered for  
          

Sr. 
 

Place & Tendered 
Cost of Anticipated  Date when Stipulated  

Name of work Remaining date of 
 

decision is date or Remarks 
No. 

Country 
Cost 

Estimated 
 

Work completion expected period of 
 

    

      cost  completion  
          

1 2 3 4 5 6 7 8 9 10 
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ANNEXURE II 

 

Details of works of similar type and magnitude carried out by the Contractor 

 

NAME OF THE TENDERER: 

 

Sr. 

Name of work Cost of work Date of starting 

Stipulated date Actual date of 

Remarks 
No. of completion completion     

       

1 2 3 4 5 6 7 
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ANNEXURE III 

 

Details of Plants and Machinery immediately available with the tenderer for this work 

 

NAME OF THE TENDERER: 

 

Sr. Name of equipment No. of units Kind and Capacity Age and Present Remarks 

No.   make  condition location  

        

1 2 3 4 5 6 7 8 
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ANNEXURE IV 

 

Details of Technical Personnel available with the Contractor 

 

NAME OF THE TENDERER: (Minimum Requirement as Stated Below)- The details of the Personnel proposed to be deployed 

fulltime on site shall be submitted by the Contractor. The change in the site staff shall be allowed only after the approval of 

ASCL. 

 

Sr. 

No. 

Name of the person/ Nos Qualification Whether working in 

field or office 

Experience of 

execution of similar 

works 

Period for which the 
person is working 
with the Tenderer 

Remarks 

1 2 3 4 5 6 7 

1 Project Manager (1 Nos) B.E. Civil Field (fulltime) 10 Years   

2 Site Engineer (1 Nos) Diploma Civil Field (fulltime) 5 Years   

3 
Site Supervisor (2 Nos) ITI or 

Diploma Civil 
Field (fulltime) 5 Years 
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      Letter comprising the Financial BID 

NAME OF WORK:     

      (Name of the work as appearing in the bid for 

      the work) 

I/We  do  hereby  BID to  execution  of  the  above  work  within  the  time  specified  at  the  rate 

(In figures)  (In words)  percent below / above or at par based    on the Bill of Quantities and item wise 
         
rates given therein in all respects and in accordance with the specifications, designs, drawings and 
instructions in writing in all respects in accordance with such conditions so far as applicable. 

 

I/We have visited the site of work and am/are fully aware of all the difficulties and conditions likely to 

affect carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in regard to 

accessibility of site and quarries/ kilns, nature and the extent of ground, working conditions including 

stacking of materials, installation of tools and plant conditions effecting accommodation and movement of 

labour etc. required for the satisfactory execution of contract. 

 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of the said 

conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to the 

Chief Executive Officer, Agra Smart City Limited, Agra or his successors in office the sums of money 

mentioned in the said conditions. 

 

Note:  
i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item wise 

rates given therein shall be quoted. 
 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is 

found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to accept 

such valid and correct rate and declines to furnish performance security and sign the agreement his 

earnest money deposit shall be forfeited. 
 

iii. In case the percentage “above” or “below” is not given by a bidder, his bid shall be treated as non-

responsive.  
iv. All duties, taxes, and other levies payable by the bidder shall be excluded in the percentage quoted 

by the bidder. 
 

Signature of Bidder  
Name of Bidder 

 

The above bid is hereby accepted by me on behalf of the Executive Director, Agra Smart 
 
City Limited, Agra dated the day of 2018  

 
 
 

Signature of Officer by whom accepted 
 
 
 

 

Note: The bidder has to quote his “Bid Price” in Financial Bid which is in separate sheet in EXCEL 
FORMAT provided at http://etender.up.nic.in 
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GENERAL CONDITIONS OF CONTRACT 

 

1. DEFINITIONS 
 

Unless excluded by or repugnant to the context. 
 

a) The expression ASCL as used in the tender papers shall mean the “Agra Smart City 

Ltd” 
 

b) The expression Corporation as used in the tender paper means ASCL  
c) The expression “Department” as used in the tender papers shall mean ASCL, Agra. 

 
d) The expression “plant and equipment” as used in the tender papers shall mean every 

machinery, centering forms necessary or considered necessary by the Chief Executive 

Officer, ASCL to execute, construct complete and maintain the works and used in 

altered, modified, substituted and additional work, ordered in the time and manner 

herein provided and all temporary materials and special and other articles of appliances 

of every sort, kind and description whatsoever intended or used therefore. 
 

e) “Drawing” shall be mean the drawings referred to in specifications and any 

modifications of such drawings approved in writing by engineers and such other 

drawings as may from time to time be furnished or approved in writing by the Chief 

Executive Officer, ASCL. 

f) “Engineer-in-charge” of the work shall mean the „Project Engineer” appointed by 

ASCL “Project Engineer‟s representative” shall mean an assistant of the Project 
 

Engineer notified in writing to the Contractor by the Project Engineer. 
 

g) “PMC” shall mean the Project Management Consultant appointed by ASCL for 

construction supervision of project, management of project and monitoring the work. 

The PMC shall be Engineer whenever specified. 
 

h) The “Site” shall mean the lands and / or other places on under in or through which the 

work is to be executed under the contract including any other lands or place which may 

be allotted by ASCL/ Agra Municipal Corporation or used for the purpose of contract. 

 

i) Part(s) thereof as the case may be and shall include all extra or additional, altered or 

substituted works as required for performance of the contract. 

 

j) The “Contract” shall mean The agreement entered into between the owner and the 

Contractor as recorded in the contract form signed by the parties include all attachment 

the notice of tender, the sealed quotation and the tender documents including the tender 

and acceptance thereof together with the documents referred to therein, and the accepted 

conditions with annexure mentioned therein including any special conditions, 

specifications, designs, drawings, priced schedule/bill of quantities and schedule of 

rates. All these documents taken together shall be deemed to form one contract and shall 

be complementary to one another. Contract is deed of contract together with all its 

accompaniment and those later incorporated in it by internal consent. 

 

k) The “Contractor” shall mean the individual or firm or company whether incorporated or 

not, undertaking the work and shall include legal representative of such an individual or 

persons comprising such firms or company as the case may be and permitted, assigns of 

such individual or firm or company. 
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l) The “Contract sum”/ “Contract price” shall mean the sum for which the tender is 

accepted. 

 

m) The “Contract time” means period specified in the tender document for entire execution 

of contracted works from the date of notification of award including monsoon period. 

 

n) A “Day” shall mean a day of 24 hours from midnight to midnight irrespective of the 

number of hours worked in that day. 

 

o) A “month” shall mean a calendar month. 

 

p) A “week” shall mean seven consecutive days without regard to the number of hours 

worked in any day in that week. 

 

q) “Excepted Risks” are risks due to riots (otherwise than among Contractor’s employees) 

and civil commotion (in so far as both these are un-insurable) was (whether declared or 

not), invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, 

insurrection, military or usurped power, any acts of God, such as earthquake, lightening 

and un-precedent floods over which the Contractor has no control. 

 

r) “Temporary works” shall mean all temporary works of every kind required in or about 

the execution completion or maintenance of the works. 

 

s) “Urgent works” shall mean any measures, which in the opinion of the Engineer, become 

necessary during the progress of the works to obviate any risk or accident or failure or 

which become necessary for security of the work or the persons working, there on. 

 

t) Where the context so requires, word importing the singular number only also include 

the plural number office-versa. 

 

u) Wherever there is mention of “Schedule of rates” or simply DSR or Schedule Rates in 

this tender it will be taken to mean as “The schedule of rate of Agra Municipal 

Corporation, Agra. 

 

2. PROGRAMME AND PROGRESS SCHEDULE 
 

The Contractor shall submit his own programme with the tender, in the form of Bar 

Chart, indicating critical activities and PERT programme including phase wise 

deployment of man and machinery, power, cash flow etc. in Envelope No. I. The program 

may be submitted in general Bar Chart format at the tender stage. Simultaneous with the 

execution of the Contract Agreement, the Contractor shall submit to the Engineer-in- 

charge his item-wise monthly programme. The programme shall also provide the 

information as to required approvals to methodology, drawing, samples, materials, 

equipments& their time of submissions to the Corporation. The adequate commissioning 

& trial run period shall be incorporated in the programme/ Bar Chart.
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The progress report shall be submitted by the Contractor vis-à-vis programme every 

month. The project team of the Contractor shall be so motivated to know the balance work 

at the end of each week & the rate required in the balance period to complete the work & 

therefore, shall endeavor to complete the task assigned for each week timely. In case, 

where the updated & revised schedule is required, the same shall be submitted to the 

owner for approval. 
 

The programme shall indicate and give details of physical and financial implication 

including men, materials and machinery requirements. In case the progress is less than the 

stipulated progress, Contractor shall increase the resources i.e. machinery and labour to 

achieve the targeted progress at no extra cost. 

 

3. INTENT AND INTERPRETATION OF CONTRACT DOCUMENTS 
 

The contract documents are complementary and what is called for by one is as binding as 

if called for by all. Any work that may be reasonably inferred from the drawings or 

specifications as being required to produce the intended result shall be provided by the 

Contractor whether or not it is specifically called for. 
 

The Contractor shall furnish and pay for all labour, supervision, materials, equipment, 

transportation, construction, equipment and machinery tools, appliances, water, fuel, 

power, energy, light, heat, utilities, telephone, storage, protections, safety provisions, and 

all other facilities, services and incidentals of any nature whatsoever necessary for the 

satisfactory and acceptable execution, testing, initial operation (two months) and 

completion of the work in accordance with the contract documents, ready for use and 

operation by the owner. The cost of all these arrangements shall be deemed to be included 

in the contract offer and no separate payment shall be admissible therefore. 

 

Interpretations 
 

Written clarifications or interpretations necessary for the proper execution or progress of 

the work, in the form of drawings or otherwise, will be issued with reasonable promptness 

by the Engineer and in accordance with any schedule agreed upon. Such clarifications or 

interpretations shall be consistent with or reasonably inferable from the intent of the 

contract documents and shall become a part thereof. Where, there is a discrepancy 

between the drawings and the specifications, the Contractor shall obtain the Engineer’s 

interpretation, which shall be binding on the Contractor. 

 

Drawings 
 

The contract drawings provided are for tendering purpose only. This tender document 

shall be used for reference and guidance only. Figured dimensions on drawings shall only 

be followed and detailed drawings shall govern over general drawings. The structural 

drawings for execution will be supplied by the Engineer-in-charge in duplicate 

progressively. The Contractor shall keep approved set of drawings at site of work and 

copies of the approved drawings shall be made available to ASCL Engineer or his 

representative for checking record etc. 
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Signed Drawings 
 

Signed drawings alone shall not be deemed to be in order for work unless it is entered in 

the agreement or schedule of drawings under proper attestation of the Contractor and the 

Engineer or unless it has been sent to the Contractor by the Engineer with a covering 

letter confirming that the drawing is an authority for work in the contract. 
 

Technical Words 
 

Work, materials or equipment described in works, which so applied, have a well-known 

trade or technical meaning shall be deemed to refer to such recognized meanings. 

 

4.3.3. Mistakes in Drawings 
 

The Contractor shall be responsible for any discrepancies, errors or omissions in the 

drawings and other particulars, supplied by him, whether such drawings and particulars 

have been approved by the Engineer or not, provided that such discrepancies, errors or 

omissions be not due to inaccurate information or particulars furnished in writing to the 

Contractor by the Engineer. 

 

4. LAND, CONDITIONS AND LAYOUT  
No land is available with the ASCL to be given to Contractor for his establishment. The 

Contractor has to make his own arrangements. The Contractor shall obtain consent from 

Agra Municipal Corporation/ Property owners make all arrangement and pay all costs for 

the land, areas of access and right of way without any liability to the ASCL. 

 

Sub-Surface Conditions 
 

The Contractor shall promptly notify the owner in writing of any surface or latent 

physical conditions at the site differing materially from those indicated in the contract 

documents or of any unusual nature differing materially from those ordinarily 

encountered and generally recognized as inherent in constructions of the character 

provided for in the contract documents. The Engineer will investigate those conditions 

and obtain such additional tests and surveys, as he may deem necessary. If the Engineer 

finds that the conditions differ significantly from those indicated in the contract 

documents or from those inherent in the construction, a variation order may be issued to 

incorporate the necessary revisions unless otherwise provided in the contract documents. 

Contractor shall satisfy himself about strata conditions before submission of detailed 

proposal and methodology of construction. 

 

Contractor's Verification 
 

The Contractor will establish at the work site temporary bench marks (TBM) as per 

requirement & as directed by Engineer-in-charge & connect it to a permanent B.M. 
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available in the area with known value. The Contractor will then carry out necessary 

surveys & leveling, covering his work, in verification of the survey data on the working 

drawings furnished by the Engineer and he will be responsible for establishing the correct 

lines and levels and verification of the lines and level furnished on the working drawings. 

If any error has erupted in the work due to non-observance of this clause, the Contractor 

will be responsible for the error and bear the cost of corrective work. 

 

Site Office, Laboratory & Facility to Field Staff 
 

The Contractor shall provide a separate & independent main site office of Semi permanent 

type structure with attached toilet &bathroom arrangement for consultants &ASCL staff, 

as well as laboratory for material testing, along with furniture & electric fittings as 

required, during the contract duration at one of the location as directed by Engineer-in-

Charge. The space for the same shall be provided by ASCL. Contractor shall maintain the 

structure during construction period inclusive of payment of electric & telephone 

(Landline) bills, security & daily upkeep of the premises. The designs and drawings shall 

be approved by Engineer-in-Charge/Engineer. The area should be minimum 25Sqm for 

site office of ASCL etc. The list of furniture & gadgets for the main site office is listed 

below. In addition to the above facility Contractor shall provide equipment as mentioned 

below for conducting routine Quality Control tests at each ongoing work site. The list of 

equipment at the main site laboratory is provided below. The Contractor has to provide, 

maintain the facilities in good condition. The cost of providing & maintaining these 
facilities is incidental to work and deemed to have included in the offer given 
by the Contractor, failing which non-refundable penalty of Rs. 5000/- (Rupees 
Five Thousand only) per day will be imposed on Contractor. After completion 
Contractor should demolish site office and remove furniture, fittings &etc. as per 
direction of engineer. 

 

FACILITIES TO PROJECT MANAGEMENT CONSULTANTS AT SITE OFFICE 
 

S.No. (A) Providing & Maintaining Furnishing Items Unit Quantity 

1 Executive Table Nos 1 

2 Ex. Chair Nos 5 

3 Table- Nos 2 

4 Ordinary chair Nos 10 

5 Steel Almirah Nos 2 

6 Ceiling fans Nos 1 

7 Crockery set for Tea Set 1 

8 Water Purifier – Aqua Guard Unit 1 
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5. SECURITY DEPOSIT AND INDEMNITYBOND: 

Security Deposit 

The total Security Deposit shall be 5% (five percent) of contract sum i.e. tender amount. 
a) 2% Earnest Money Deposit will be converted to Security Deposit.  
b) 3% Security Deposit should be credited by contractor in the form of DD / FDR from 

Nationalized/ Scheduled Bank for ASCL registered contractors and DD/ FDR from 

Nationalized Bank only for non ASCL registered contractors, in the name of “Agra Smart 

City Ltd.” after issue of letter of acceptance. 

Loss or Damage Indemnity Bond 
 

The Contractor shall be responsible during the progress as well as during maintenance 

period for any liability imposed by law for any damage to the work or any part thereof or 

to any of the materials or other things used in performing the work or for injury to any 

person or persons or for any property damaged in or outside the work limit. The 

Contractor shall indemnify and hold the owner and the Engineer harmless against any and 

all liability, claims, loss or injury, including costs, expenses, and attorney’s fees incurred 

in the defense of same, arising from any allegation/ litigation, whether groundless or not, 

of damage or injury to any person or property resulting from the performance of the work 

or from any material used in the work or from any condition of the work or work site, or 

from any cause whatsoever during the progress, maintenance of the work & during defect 

liability period. 

 

6. SUPERVISION AND SUPERINTENDENCE 

 

Contractor's Supervision 
 

The Contractor shall supervise & direct the works efficiently & with his best skill & 

attention. He shall be solely responsible for means, methods, techniques, procedures 

&sequences of construction. The Contractor shall co-ordinate all parts of the work and 

shall be responsible to see that the finished work complies fully with the contract 

documents, & such instructions & variation orders as the Engineer may issue during the 

progress of the works. 

 

Project Manager & Resident/ Site Engineer  
The Contractor shall keep on the work at all times during its progress a competent Project 

Manager to the satisfaction of ASCL, who shall not be replaced without ten (10) days 

written notice to the Engineer except under extra-ordinary circumstances. The Project 

Manager shall be the Contractor's representative at the site and shall have authority to act 

on behalf of the Contractor. All communications, instructions and directions given to the 

agent shall be binding as if given to the Contractor by the Engineer not otherwise required 

to be in writing will be given or confirmed in writing upon request of the Contractor. 

Additionally, the Resident or Site Engineer shall be deployed fulltime for this project. The  

 

 

 

Resident Engineer shall be experienced and shall have executed similar type of work. 

Resident Engineer shall be B.E. and have experience of Civil Engineering work for 10 

years. The work shall not be allowed to commence without the deployment of Project 

Manager and the Site Resident Engineer by Contractor and approval of ASCL. 
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7. CARE AND USE OF SITE  
The Contractor shall not commence operations on land allotted for work except without 

prior approval of the Engineer. If these lands are not adequate the Contractor may have to 

make his own arrangements for additional lands required for his use. 
 

The Contractor shall not demolish, remove or alter any of the structures, trees or other 

facilities on the site without prior approval of the Engineer. All the area of Contractor's 

operations shall be cleared before returning the same to the Engineer. 

 

8. MANUFACTURER'S INSTRUCTIONS  
The Contractor shall compare the requirements of the various manufacturers‟ instructions 

with requirements of the contract documents, shall promptly notify to the Engineer in 

writing of any difference between such requirements and shall not proceed with any of 

the works affected by such difference until an interpretation or clarification is issued 

pursuant to article. The Contractor shall bear all costs for any error in the work resulting 

from his failure to the various requirements and notify the owner of any such difference. 

 

 

9. PROTECTION  
The Contractor shall note that traffic will be playing on adjoining slip roads during 

construction and special precautions are required to be taken. The Contractor shall take 

all precautions and furnish and maintain protection to prevent damage, injury or loss to 

other persons who may be affected thereby, all the works and all materials and equipment 

to be incorporated therein whether in storage on or off the site, under the care, custody or 

control of the Contractor or any of his sub-Contractors and other improvements and 

property at the site or where work is to be performed including building, trees and plants, 

pole lines, fences, guard rails, guide posts, culvert & project markers, sign structures, 

conduits, pipelines & improvements within or adjacent to streets, right-of-way, or 

easements, except those items required to be removed by the Contractor in the contract 

documents. The Contractors protection shall include all the safety precautions and other 

necessary forms of protection, and the notification of the owners of utilities and adjacent 

property. 
 

The Contractor shall protect adjoining site against structural, decorative and other 

damages that could be caused by the execution of works and make good at his cost any 

such damages that could be caused by the execution of works and make good at his cost 

any such damages within reasonable time. Contractor shall take necessary insurance 

policy to cover the risk of accident and loss to work, or any other persons or properties 

and indemnify the employer. 

 

10. WORKMEN  
The Contractor shall at all times enforce strict discipline and good order among his 

employees and shall not employ on the works any unfit person or anyone not skilled and 

experienced in the assigned task. The Contractor shall in respect of labour employed by 

him comply with or cause to be complied with the provisions of various labour law and 
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rules and regulations as applicable to them in regard to all matters provided therein and 

shall indemnify the owner in respect of all claims that may be made against the owner for 

non-compliance thereof by the Contractor. In the event of the Contractor committing a 

default or breach of any provisions of labour laws and rules and regulations, the 

Contractor shall without prejudice to any other liability under the acts pay the Employee a 

sum as decided by the Engineer-in-Charge. 

 

Work during Night or On Sundays and Holidays 
 

Unless otherwise provided, none of the permanent works shall be carried out during 

night, Sunday or authorized holidays without permission in writing. However, when work 

is unavoidable or necessary for the safety of life, priority of works, the Contractor shall 

take necessary permission immediately & advice the Engineer accordingly. 

 

Workmanship 
 

The quality of workmanship produced by skilled, knowledgeable and experienced 

workmen, machines and artisans shall be excellent. Particular attention shall be given to 

the strength, appearance and finish of exposed work. All concrete work shall be form 

finished. 

 

11. LAWS AND REGULATIONS: 
 
a. Governing Law  

The contract documents shall be governed by the laws and by-laws of India, the State of 

Uttar Pradesh and the local bodies in this region. 
 
b. Resolving the disputes: 

In case of disputes, between a Contractor and the field officers, regarding this tender, 

decision of the Chief Executive Officer, ASCL, shall be the final and binding. 

 
 
12. PERMITS, FEES, TAXES & ROYALTIES 

Unless otherwise provided in the contract documents, the Contractor shall secure and pay 

for all permits, Government fees and licenses necessary for the execution and completion 

of the works. The Contractor shall pay all duties including excise duty, sales tax, works 

contract tax, local taxes, income tax and other taxes Govt. Royalties and any other levies 

required by law including all taxes. The ASCL authorities will not take any responsibility 

of refund of such taxes/fees and in case of disputes between taxing authority and the 

Contractor, the ASCL and its officers shall be indemnified by the Contractor. Any 

violation, in the legal provisions of taxes, duties, permits and fees, carried out by the 

Contractor and detected subsequently shall be the sole responsibility of the Contractor 

and his legal heirs. 

 

13. INSPECTION 
 

i) The Contractor shall inform the Engineer in writing when any portion of the work is 

ready for inspection giving him sufficient notice to enable him to inspect the same 

without affecting the further progress of the work. The work shall not be considered to 

have been completed in accordance with the terms of the contract until the Engineer-in-
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charge shall have certified in writing to that effect. No approval of materials or 

workmanship or approval of part of the work during the progress of execution shall bind 

the Engineer or in any way affect him even to reject the work which is alleged to be 

competed and to suspend the issue of his certificate of completion until such 

alternations and modifications or reconstruction have been affected at the cost of the 

Contractor as shall enable him to certify that the work has been completed to his 

satisfaction. 
 

ii) The Contractor shall provide at his cost necessary ladders and such arrangement as to 

provide necessary facilities and assistance for proper inspection of all parts of the work 

at his own cost. 
 

iii) The Contractor after completion of work shall have to clean the site of all debris and 

remove all unused materials other than those supplied by the Department and all plant 

and machinery, equipment, tools etc. belonging to him without one month from the date 

of completion of the work, or otherwise the same shall be removed by the Department 

at his cost and Contractor shall not be entitled for payment of any compensation for the 

same. 

 

14. SAFETY PRECAUTIONS AND EMERGENCIES AND PROTECTION OF 

ENVIRONMENT 

 

Contractor’s Responsibility for Safety 
 

The Contractor shall be solely responsible notwithstanding any stipulations by owner or 

Engineer for initiating, maintaining and supervising all safety precautions and 

programmes, in connection with the work and shall comply with all laws, ordinance, code 

rules, regulations and lawful orders of any public authority having jurisdiction for the 

safety of persons or property or to protect them from damages, injury or loss during the 

entire contract period including non-working hours. 
 

On the occurrence of an accident arising out of the works which result in death or which 

is so serious as to be likely to result in death, the Contractor shall within one hour of such 

accident intimate in writing to the Engineer the facts stating clearly and with sufficient 

details the circumstances of such accidents and subsequent action taken by him. The 

matter should also to be reported to the local police station immediately. All other 

accidents on the works involving injuries to the persons or property other than that of the 

Contractor shall be promptly reported to the Engineer clearly and with sufficient details 

the facts of such accidents and the action taken by the Contractor. 
 

The Contractor shall submit the following within 15 days of receipt of Work Order 

and get approved from Engineer – in Charge. Failing to do so, a fine of Rs. 5000/-

(Rupees Five Thousand) per day shall be imposed on the Contractor. 
 

a) Traffic Safety Plan  
b) Labour Safety Plan  
c) Pedestrian Safety Plan.  
The Contractor shall, throughout the execution and completion of the works and the 

remedying of any defects therein: 
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a) Have full regard for the safety of all persons entitled to be upon the site and keep the site 

(so far as the same is under his control) and the works (so far as the same are not 

completed or occupied by the Employer) in an orderly state appropriate to the avoidance 

of danger to such persons. 
 
b) Provide barricading for the work site as per the drawings and specifications provided in 

Engineer-in-charge. Provide and maintain at this own cost all lights, guards, fencing, 

warning signs and watching, when and where necessary or required by the Engineer or by 

any duly constituted authority, for the protection of the works or for the safety and 

convenience of the public or others, and 
 
c) Take all reasonable steps to protect the environment on and off the site and to avoid 

damage or nuisance to persons or to property of the public or others resulting from 

pollution, noise or other causes arising as a consequence of his methods of operation. 
 
d)  If the contractor fails to provide adequate safety arrangement in the form of proper tin 

sheet barricading, traffic diversion boards, reflectors, blinkers at night etc, then he shall 

be imposed a fine of Rs. 500 per day increasing to Rs. 1000 per day after 1-week period 

until he provides adequate safety measure onsite. 

 

Scope of Cover 
 

The insurance shall be in the joint names of the Contractor and the Employee and shall 

cover; 

 

a) The Employer and the Contractor against all loss or damage from whatsoever cause 

arising, other than as provided in from the start of work at the Site until the date of issue 

of the relevant Taking-Over Certificate in respect of the Works or any Section or part 

thereof as the ease may be, and 
 
b) The Contractor for his liability During the Defects Liability Period for loss or damage 

arising from a cause occurring prior to the commencement of the Defects Liability 

Period, and 
 

For loss or damage occasioned by the Contractor in the course of any operations carried 

out by him for the purpose of complying with his obligations under this agreement and 

during defect liability period. 
 
c) Responsibility for amount not recovered 
 
d) Any amounts not insured or not recovered from the insures shall be borne by the 

Contractor in accordance with their responsibilities 

 

Exclusions 
 

There shall be no obligation for the insurance in to include loss or damage cause by 

(accepted risk) War, hostilities (whether was be declared or not), invasion, act of foreign 

enemies, Rebellion, revolution, insurrection, or military or usurped power, or civil war, 

Ionizing radiations, or contamination by radio-activity from any nuclear fuel, or from any 

nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive or other 

hazardous properties of any explosive nuclear assembly or nuclear component thereof, or 

Pressure waves cause by aircraft or other aerial devices traveling at sonic or supersonic 

speeds. Damage to persons and properties 
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The Contractor shall, indemnify the Employer against all losses and claims in respect of: 
 

a) Death or injury to any person, or 
 

b) Loss or damage any property (other than the works). 
 

Which may arise out of or in consequence of the execution and completion of the works 
 

& the remedying of nay defects therein & against shall claims, proceedings, damages, 

costs, charges & expenses whatsoever in respect thereof or in relation thereto, subject to 

the exceptions. 

 

Third party insurance including employer’s property 
 

The Contractor shall, without limiting his or the Employer’s obligations and 

responsibility insure, in the joint names of the Contactor and the Employer, against 

liabilities for death of or injury to any person (other than the works) arising out of the 

performance of the Contract. 

 

Cross liability 
 

The insurance policy shall include a cross liability clause such that the insurance shall 

apply to the Contractor and to the Employer &ASCL as separately insured. 

 

Accident or injury to workman 
 

The employer shall not be liable for or in respect of any damages or compensation 

payable to any workman or other person in the employment of the Contractor or any Sub- 

Contractor, other than death or injury resulting from any act or default of the Employer, 

his agents or servants. The Contractor shall indemnify and keep indemnified the Employer 

against all such damages and compensation, other than those for which the Employer is 

liable as aforesaid, and against all claims, proceedings, damages, costs, charges and 

expenses whatsoever is respect thereof or in relation thereto. 

 

Insurance against accident to workman 
 

The Contractor shall insure against such liabilities and shall continue such insurance 

during the whole of the time that any persons are employed by him on the works, 

provided that in respect of any persons employed by any Sub-Contractor, the Contractor’s  

obligations to insure as aforesaid under this sub-clause shall be satisfied if the Sub-

Contractor shall have insured against the liability in respect of such persons in such 

manner that the Employer & ASCL are indemnified under the policy, but the Contractor 

shall require such Sub-Contractor to produce to the Employer, when required, such policy 

of insurance and the receipt for the payment of the current premium. 

 

Evidence and Terms of Insurance 
 

The Contractor shall provide evidence to the Employer prior to the start of work at the 

Site that the insurances required under the Contract have been affected and shall, within 

84 days of the Commencement Date, provide the insurance policies to the Employer; the 

Contractor shall notify the Engineer of so doing. Such insurance policies shall be 

consistent with the general terms agreed prior to the issue of the Letter of Acceptance. 
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The Contractor shall effect all insurances for which he is responsible with insures and in 

terms approved by the Employer. 

 

Adequacy of Insurance 
 

The Contractor shall notify the insurers of charges in the nature, extent or programme for 

the execution of the works and ensure the adequacy of the insurances at all times in 

accordance with the terms of the Contract and shall, when required, produce to the 

Employer the insurance policies in force and the receipts for payment of the current 

premiums. 

 

Remedy on Contractor’s failure to insurance 
 

If the Contractor fails to effect and keep in force any of the insurance required under the 

Contract, or fails to provide the policies to the Employer within the period required then 

and in any such case the Employer may effect and keep in force any such insurances and 

pay any premium as may be necessary for that purpose due or to become due to the 

Contractor, or recover the same as a debt due from the Contractor. 

 

Compliance with policy conditions 
 

In the event that the Contractor fails to comply with conditions imposed by the insurance 

policies affected pursuant to the Contract shall indemnify the employer &ASCL all losses 

and claims arising from such failure. 

 

15. WARNINGS AND BARRICADES  
The Contractor shall provide and maintain G.I. sheet, barricades, headlights and danger 

signals illuminated from sunset to sunrise and all other necessary appliances to protect the 

work, life, property, the public, excavations, equipment and materials. Barricades shall be 

substantial construction and shall be painted in Golden Yellow paint such as to increase 

their visibility at night. For any accident arising out of the neglect of above instructions, 

the Contractor shall be bound to bear the expenses of defense of every suit, action or other 

legal proceedings, at law, that may be brought by any person for injury sustained owing to 

neglect of the above precautions & to pay all damages and costs which may be awarded in 

any such suit, action or proceedings to any such person or which may with the consent of 

the Contractor be paid in compromising any claim by any such person. 

 

16. ENGINEER'S STATUS DURING CONSTRUCTION AND AUTHORITY OF 

THE ENGINEER: 
 

The Engineer shall have the authority to enforce compliance with the contract documents. 

On all questions relating to quantities, the acceptability of materials, equipment, or works, 

the adequacy of the performance of the work and the interpretation of the drawings and 

specifications, the decision of the Engineer shall be final and binding and shall be 

precedent to any condition under the contract agreement unless otherwise provided in the 

contract documents. The Engineer shall have the authority to stop/suspend the work or 

any part thereof as may be necessary to ensure the proper execution of the work, 

disapprove or reject the works which is defective, to require the uncovering and 
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inspection or testing of the works to require re-examination of the works, to issue 

interpretations and clarifications, to order changes or alterations in the works, and other 

authority as provided elsewhere in the contract documents. 
 

The Engineer shall not be liable for the results of any ruling, interpretation or decision 

rendered, or request, demand, instruction, or order issued by him in good faith. The 

Contractor shall promptly comply with requests, demands, instructions and order from 

the Engineer. The whole of the works shall be under the directions of the Engineer, whose 

decision shall be final, conclusive & binding on all parties to the contract, on all questions 

relating to the construction & meaning of plans, working drawings, sections & 

specifications connected with the work. The Engineer shall have the power & authority 

from time to time & at all times make and issue such further instructions and directions as 

may appear to him necessary or proper for the guidance of the Contractor and the good 

and sufficient execution of the works according to the terms of specifications and the 

Contractor shall receive, execute, obey and be bound by the same according to the true 

intent and meaning thereof; fully and effectually. Engineer may order any of the works 

contemplated thereby to be omitted, with or without the substitution of any other works in 

lieu thereof, or may order any works or any portion of works executed or partially 

executed, to be removed, changed or altered and if needful, may order that other works 

shall be substituted instead thereof and the difference of expenses occasioned by any such 

diminution or alteration so ordered and directed shall be deducted from or added to the 

amount of this contract. 
 

In case the progress of the Contractor is found to be less than the programme given by 

him at any point of time and if the Engineer is convinced that the balance work cannot be 

executed within the balance period of time by the Contractor, a notice of 30 days will be 

issued to improve the progress. In case there is no improvement a further notice of seven 

days will be given and thereafter a part or whole of the work will be withdrawn from the 

Contractor and will be got done at the risk and cost of the Contractor. The right of 

Engineer in this respect shall be unquestionable. On expiry of the seven days’ notice, as 

above, the Contractor shall remove his materials, men, equipment’s, plant and 

management from the site, within seven days so that the new agency can take over 

immediately. Failing to this, the Corporation will remove the aforesaid things at the risk 

and cost of the Contractor. 

 

17. DUTIES OF ENGINEER'S REPRESENTATIVE  
The duties of the representative of the Engineer are to check, inspect and supervise the 

work and to get testing of any materials to be used or workmanship employed in 

connection with the works. He shall furnish the drawings and information to the 

Contractor, approve the Contractor's drawings recommend and approve the certificates 

and taking over certificates after thorough checking and inspection and recommend extra 

work required and extension of time. 
 

Approval for or acceptance of any work or material or failure to disapprove any work or 

material by the representative of the Engineer shall not prejudice the power of the 

Engineer thereafter to disapprove such work or material and to order removal or 
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modification thereof. If the Contractor shall be dissatisfied with any decision of the 

representative of the Engineer, he shall be entitled to refer the matter to the Engineer, who 

shall thereupon confirm, reverse or vary such decision. 

18. DEFECTS AND RECTIFICATION &MAINTENANCE 

DEFECTS AND RECTIFICATION  
For period specified as the “Defect Liability Period” for the work from the date of 

issuance of the completion certificate in accordance with para "Final Inspection and 

Acceptance "Contractor shall remain liable for any of the works or parts thereof or 

equipment and fittings supplied which in the opinion of the Engineer fail to comply with 

the requirements of the contract or are in any way unsatisfactory or defective. 
 

To the extent that the works and each part thereof shall at or as soon as practicable after 

the expiry of the above period be taken over by the Engineer in the condition required by 

the contract to the satisfaction of the Engineer. The Contractor shall finish the work (if 

any) outstanding at the date of completion as soon as may be practicable after such date 

and shall execute all such work of repair, amendment, reconstruction, rectification and 

making good of defects imperfections, shrinkages or other faults as may during the period 

of maintenance or after its expiry be required of the Contractor in writing by the Engineer 

as a result of an inspection made by or on behalf of the Engineer prior to the expiry of the 

period. All such work shall be carried out by the Contractor at his own expenses if the 

necessity thereof shall in the opinion of the Engineer be due to the use of materials or to 

the neglect or failure on the part of the Contractor to comply with any obligation 

expressed or implied on the Contractor's part under the contract. If the Contractor fails to 

do any such work as entitled to carry out such work in which the Contractor should have 

carried out at the Contractor's own cost, the Engineer shall be entitled to recover from the 

Contractor the cost thereof or may deduct the same from the moneys that become due to 

the Contractor. Notwithstanding the aforesaid, if the Contractor remains in default, one 

calendar month after the Engineer has given written instructions in writing, the Security 

Deposit shall become payable to the ASCL who will deduct the cost plus overhead 

expenses of such works as have been necessary to rectify the Contractor's default and the 

balance, if any, shall be disbursed. The Contractor shall submit the operation and 

maintenance manual for the fruitful operation of the works. The Contractor will have a 

liberty to visit the operating works during the defect liability period and satisfy himself 

about the on-going operations in case he do not visit & a defect is observed then the 

Engineer's opinion shall be final & binding as to the application of defect liability. 

 

MAINTENANCE DURING DEFECT LIABILITY PERIOD 

 

The Defect Liability for this work is 60 months. During this period, it shall be the 

responsibility of the contractor to clean the area and furniture, tree/shrub cutting, etc at an 

acceptable serviceability level as directed by the Engineer in charge. 
 

During the operation and maintenance period contractor shall provide a supervisor level 

staff for attending to all the O&M activities during the O&M Period. 
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The monthly report on the Operation and Maintenance shall be submitted to the Engineer 

and No payment for O&M .The Security Deposit (In term of bank Guarantee) shall be 

released per year to the contractor based on the work carried out by him and assessment 

by the Engineer in charge. 

For Warranty & AMC for Variable Message Sign Boards:  

a) The Bidder shall provide onsite comprehensive warranty for 60 months from the date of 

installation.  

b) The firm/contractor shall keep the system operational & functional every day, including 

all kinds of holidays. No extra payment on account of working on Holidays and on 

National Holidays shall be made to the firm.  

c) The contractor shall be responsible for the watch and ward of all the installations involved 

in this work. Any loss due to theft, damage etc. shall be made good by the agency 

immediately, for which nothing extra shall be paid.  

d) Proper record of the work undertaken includes full details of the fault attended etc. shall 

be maintained. 

e) Besides this, the contractor shall also safeguard the complete installations in general 

throughout the contract period. The scope of work for annual comprehensive maintenance 

includes service/repair and replacement of all the defective parts at free of cost. Thus the 

AMC includes all spare parts repairs, replacement and service including replacement of 

complete fittings if required. 

f) The contractor shall work at his own responsibility. In case of any accident, mis-

happening, disablement, no compensation shall be paid to the contractor or his employees 

by the department. 

g) The staff to be deployed for the work shall be interviewed by Engineer-in-charge for their 

suitability before engaging on work. Only such staff shall be issued duty passes who are 

considered suitable for the work 

 

19. RIGHT TO WITH HOLD  
The Engineer may refuse to approve any payment, or because of subsequently discovered 

evidence or the results of subsequent inspections or tests, nullify any such payment 

previously approved and paid to such extent as may be necessary in the opinion of the 

Engineer to protect him from loss because (a) The work is defective, (b) Third party 

claims have been filed or there is reasonable evidence indicating probable filing of such 

claims, (c) of the Contractor's failure to make payment properly to sub-Contractors or for 

labor, materials or equipment, (d) of damage to another Contractor, or to the property of 

other caused by the Contractor, (e) of reasonable doubt that the work cannot be completed 

for the unpaid balance of the contract price, (f) of reasonable indication that the work will 

not be completed within the contract time, (g) of the Contractor's neglect or unsatisfactory 

prosecution of the work including failure to clean up. Once the reasons that enable or 

require the Engineer to withhold such payments are removed, payment will be made for 

amounts withheld because of them to the extent the Contractor is entitled to. 

 

20. FINAL INSPECTION AND ACCEPTANCE 
 

Upon written notice from the Contractor, that the entire work required by the contract 

documents is complete and that all submittals required by him are made, and after the 
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Contractor has delivered the bonds, certificates of inspection, guarantees, warranties, 

releases and other documents, as required by the contract documents or by law, the 

Engineer will make a final inspection, and he will notify the Contractor in writing of any 

particulars in which this inspection reveals that the work is defective, and will also notify 

the Contractor in writing of any deficiencies in the submittals and the document required 

from him. 
 

The Contractor shall promptly make such corrections as are necessary to remedy all 

defects or deficiencies. After the Contractor has completed any such corrections to the 

satisfaction of the owner, the Engineer will issue a written completion certificate of the 

work and file any notice and completion required by law or otherwise. 

 

21. CONTINUING OBLIGATION OF THE CONTRACTOR 
 

The Contractor's obligation to perform and complete the work in accordance with the 

contract documents is and shall be absolute. Neither the observation during construction 

and final inspection of the work by the Engineer, nor any payment to the Contractor 

under the Contract documents, nor any use or occupancy of the work or any part thereof 

by the Engineer, nor any act of acceptance of the defective work by the Engineer shall 

constitute acceptance of work not in accordance with the contract documents. 

 

22. INCOME TAX AND WORK CONTRACT TAX  
Income Tax and Work Contract Tax as applicable on gross value of each running account 

bill shall be deducted towards income tax and Work Contract Tax and a certificate to that 

extent shall be issued by ASCL. 

 

23. FORCE MAJEURE  
Neither party shall be liable to the other for any loss or damage occasioned by or arising 

out of the acts of God and in particular unprecedented floods, volcanic eruptions, 

earthquake or other conclusion of nature and other acts such as, but not restricted to, 

invasion, act of foreign countries, hostilities or warlike operations before or after 

declaration of war, rebellion, military or unsurpassed power which prevent performance 

of the contract and which could not have been foreseen or avoided by a prudent person, 

such as Earthquake of magnitude more than for which the structures are designed. 

 
 
 

24. WRITTEN NOTICE  
Written notice shall be deemed to have been duly served or delivered in person to the 

individual or member of the firm or to an officer of the corporation for whom it was 

intended, or if delivered at or sent by registered or certified mail to the last business 

address known to him who gives the notice. The notice on the Fax Message/E-Mail shall 

be deemed to have been duly served. The address given in the Contractor's tender on 

which all notices, letters & other communications to the Contractor shall be mailed or 

delivered, except that said address may be changed by the Contractor by notifying the 

owner in writing. This shall not preclude the service of any notice, letter or other 

communication upon the Contractor personally. 
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25. USE OF COMPLETED PORTIONS  
The owner shall have the right, upon written notice to the Contractor, to take possession 

or occupancy of, & use any completed or partially completed portions of the work, 

notwithstanding that the time for completing the entire work or such portions may not 

have expired but such taking possession or occupancy and use shall not deemed to waive 

of any requirement of the contract documents or a waiver or acceptance of any work not 

completed in accordance with the contract documents. 

 

26. CLEANING UP  
The Contractor shall at all times during the work keep the site and premises, adjoining 

property and public property free from accumulations of waste materials, rubbish, and 

other debris resulting from the works, and at the completion of the work shall remove all 

waste materials, rubbish and debris from and about the site and premises as well as all 

tools, construction equipment and machinery and surplus materials, and shall leave the 

site and premises, clean, tidy and ready for occupancy by the owner. No waste material 

shall be buried or disposed of on the owner's property unless so approved in writing by 

the Engineer-in-Charge. Before the Contractor applies for final inspection and acceptance 

of the work, all items of work shall be complete, ready to operate, and in a clean 

condition as determined by the Engineer. 

27. OWNER'S RIGHT TO CLEANUP  
If the Contractor fails to satisfactorily clean up or if a dispute arises between the 

Contractors or in several Contractors as to their responsibility for cleaning up, the 

Engineer may get the same cleaned up and charge the cost thereof to the Contractor for 

his failure, as the Engineer shall determine to be just. 

 

28. LABOUR RULES  
The Contractor will have to produce to the satisfaction of the accepting authority a valid 

and current license issued in his favor under the provision of Contract Labor (Regulation 

and Abolition) Act 1970, before starting the work, otherwise the Contractor shall have to 

face the further consequences. 
 

The Contractor shall have to comply with the Apprentices Act 1961, and the rules and 

orders issued there under from time to time. If he fails to do so, his failure will be breach 

of contract and the Chief Executive Officer, ASCL may in his discretion, cancel the 

contract, the Contractor shall also be liable, for any pecuniary liability arising on account 

of any violation of the provisions of this act, by him. 

 

29. STATUTORY INCREASE IN DUTIES, TAXES ETC  
All the taxes and duties levied by the State and Central Govt. and by Local Bodies at the 

prevailing rates applicable on the date of receipt of tender shall be fully borne by the 

Contractor and shall not be reimbursed to him on any account. 
 

Further ASCL shall not honor any claim arising out of any increase in any of the 

prevailing statutory duties, taxes, levies, etc. as the same are inter-alia covered under the 
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Price Variation Clause. At the time of quoting/bidding Contractor should bear the above 

fact in mind. 

 

30. IMPORT LICENSE AND PROCUREMENT OF IMPORTED MATERIALS  
The Contractor shall quote for the indigenous equipment only, as far as possible for the 

work contracted. Foreign exchanges and import licenses, if any, required shall have to be 

arranged by the Contractor himself, independently. Delay in getting any material, will not 

be entertained for extension of time limit or the risk of foreign exchange variation will be 

covered by the Corporation. 

 

31. MACHINERY REQUIRED  
All machinery required for erection / execution purposes shall be arranged by the 

Contractor. Employer/PMC will not take any responsibility for providing such machinery 

even on rental basis. Execution of any item will be allowed only after the required 

machinery as directed by the Engineer–in–charge is made available in working condition. 

 

32. DISCREPANCIES AND OMISSIONS 
 

The tender drawings and specifications shall be considered as complimentary and 

explanatory, of each other and together shall form the technical requirements and 

stipulations of tender documents. Detailed drawings shall have preference over small-

scale drawings. Similarly, detailed specifications shall have preference over general  

Specifications. Should any discrepancy arise as to the meaning, intent or interpretation of 

any specification or drawing the decision of the Engineer- in-charge shall be final and 

binding on the Contractor. 

 

33. PRICE VARIATION  
Price variation is payable /recoverable as per terms and conditions of the price variation. 

 

34. NO INTEREST ON DUES  
No interest shall be payable by the Corporation on amounts, due to contractors pending 

final settlement of claim. Further, no interest shall be payable by ASCL on any delayed 

amount / payment. No interest shall be payable on security deposit or withheld amount. 

 

35. EXTRA ITEMS OF WORK THAT MAY CROP-UP DURING EXECUTION OF 

WORK 
 

(i) For any work other than given which is found necessary to be executed in the 

course of work, such items shall be executed by the contractor as per the 

following: 
 

a) If tender rate is above, rate will be at par as per Current DSR of and PWD 

SOR 

b) If tender rate is below, rate will be as per tender quoted rate on Current 

DSR and PWD SOR 
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c) In case the rate for item is not available in the PMC or PWD SOR then 

the rate analysis shall be done and got approved from appropriate authority of 

ASCL.  
(ii) Escalation on extra item of work is not payable. 

 

36. ARBITRATION  
There is no provision for arbitration. The disputes between Contractor and ASCL will be 

dealt with as per provisions of contract. In case of dispute the decision given by the Chief 

Executive Officer, ASCL will be final and binding on the Contractor. However, if the 

Contractor lodges the case in court of law, the ASCL has full power to withdraw the work 

and allot the same to other agency at the risk and cost of the Contractor. In this case no 

claim will be entertained. “The place of arbitration will be Agra, Uttar Pradesh.” 
 

There may be hindrances in execution of construction work in few stretches related to the 

land acquisition, utilities relocation etc. The Contractor has to consider hindrance prone 

stretches as a last priority in his working construction programme and accordingly plan 

the completion of work. 



 
 

43 | P a g e  
 

FORM B-1 

 

PERCENTAGE RATE TENDER AND CONTRACT OF WORK 

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF 

CONTRACTORS 

 

1. All works proposed to be executed by contract shall be notified in the form of invitation to 

tender pasted on a board hung up in the office of the Project Engineer and signed by the 

Project Engineer.  
This form will state the work to be carried out as well as the date for submitting and opening 

tenders, and the time allowed for carrying out the work, also the amount of earnest money to 

be deposited with the tender, and the amount of the security deposit to be deposited by the 

successful tenderer and the percentage, if any, to be deducted from the bills. It will also state 

whether a refund of quarry fees, royalties, dues and ground rents will be granted. Copies of 

the specifications, designs and drawings, estimated rates, scheduled rates and any other 

documents required in connection with the work shall be signed by the Project Engineer for 

the purpose of identification and shall also be open for inspection by the contractors at the 

office of the Project Engineer during office hours. 
 

Where the works are proposed to be executed according to the specifications recommended 
by a Contractor and approved by a competent authority on behalf of the Corporation, such 

specifications with designs and drawings shall form part of the accepted tender. 
 
2. In the event of the tender being submitted by a firm, it must be signed by each partner 

thereof, and in the event of absence of any partner, it shall be signed on his behalf by a 

person holding a Power of Attorney authorizing him to do so.  
(i) The contractor shall pay along with the tender sum of Rs. Thirty Lacs only as and by 

way of earnest money. The contractor may pay the said amount by forwarding along 

with the tender Term Deposit receipt for 120 Days of any Nationalized or Scheduled 

bank for the like amount in favor of the “The Chief Executive Officer, ASCL”. The said 

amount of earnest money shall not carry any interest whatsoever. 
 

In the event if his tender being accepted, subject to provision of sub-clause (iii) below, 

the said amount of earnest money should be appropriated towards the amount of 
security deposit payable by him under conditions of General conditions of Contract. 

 
(ii) If, after submitting the tender, the contractor withdraws his offer, or modifies the same, 

or if after the acceptance of his tender the contractor fails or neglects to furnish the 

balance of security deposit without prejudice to any other rights and powers of the 

Corporation, hereunder, or in law, Corporation shall be entitled to forfeit the full 

amount of the earnest money deposited by him.  
(iii) In the event of his tender not being accepted, the amount of earnest money deposited by 

the contractor, shall unless it is prior thereto forfeited under the provisions of Sub-
clause (iii) above, be refunded to him on his passing receipt therefore. 

 

3. Receipts for payments made on any account of work, when executed by a firm, should also 

be signed by all the partners except where the Contractors are described in their tender as 

firm, in which case the receipt shall be signed in the name of the firm by one of the 

partners,or by some other person having authority to give effectual receipts for the firm. 

 

4. Any person who submits the tender shall fill up usual printed form stating at what percentage 

above or below the rates specified in Schedule (Memorandum showing items of work to be  
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carried out) he is willing to undertake the work. Only one rate or such percentage on all the 

Estimated rates/ Schedule rates shall be named. Tenders, which proposed any alteration in the 

works specified in the same form of invitation of tender, or in the time allowed for carrying 

out the work, or which contain any other conditions, of any sort will be liable to rejection. No 

printed forms of tender shall include a tender for more than one work, but if the Contractor 

who wish to tender for two or more works, they shall submit a separate tender for each. 

Tender shall have the name and number of the work to which they refer, written outside the 

envelope. 

 

5. The Project Engineer or his duly authorized assistant shall open tenders in the presence of 

Contractors who have submitted tenders or their representatives who may be present at the 

time, and he will enter the amounts of the several tenders in a comparative statement in a 

suitable form. In the event of a tender being accepted, the Contractor shall for the purpose of 

identification, sign copies of the specifications and other documents mentioned in the rule 1. 

In the event of the tender being rejected, the Project Engineer shall authorize the P.M.C. 

Officer concerned to refund the amount of the earnest money deposited, to the Contractor 

marking the tender, on his giving a receipt for the return of the money. 

 

6. The officer competent to dispose of the tenders shall have the right of rejecting all or any of 
the Tenders. 

 

7. No receipt for any payment alleged to have been made be a Contractor in regard to any 
matter relating to this tender or the contract shall be valid and binding on Corporation unless 

it is signed by the Project Engineer or other appropriate officer of ASCL. 

 

8. The Memorandum of work to be tendered for and the schedule of materials to be supplied by 

the Corporation and their rates shall be filled in by any completed by the office of the Project 

Engineer before the tender form is issued. If a form issued to an intending tenderer has not 

been so filled and completed, he shall request the said office to have this done before he 

completes and delivers his tender. 

 

9. All work shall be measured net by standard measure and according to the rules and customs 

of the Public Works Department and without reference to any local custom. Under no 

circumstances shall any contractor be entitled to claim enhanced rates for items in this 

contract. 

 

10. Every registered contractor should produce along with his tender certificate of registration as 

approved contractor in the appropriate class and renewal of such registration with date of 
expiry. 

 

11. The measurements of work will be taken according to the usual methods in use in the Public 
Works Department and no proposals to adopt alternative methods will be accepted.  
The Project Engineer’s decision as to what is the usual method in use in Public Works 

Department wills be final. 

 

12. The tendering Contractor shall furnish a declaration along with the tender showing all works 

for which he has already entered into contract and the value of the work that remains to be 

executed in each case on the date of submitting the tender. 
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13. Every tenderer shall furnish along with the tender, information regarding the Income tax 

circle in which he is assessed to Income Tax, the reference to the number of the assessment 
and the assessment year, and a valid Income Tax Clearance Certificate. 

 

14. The Contractors shall also give a list of machinery in their possession and which they 
proposed to use on the work. 

 

15. Successful tenderer will have to produce to the satisfaction of accepting authority a valid and 

current license issued in his favor under the provision of Contract Labor (Regulation and 

Abolition Act 1973) before starting work, failing which acceptance of the tender will be 

liable for withdrawal and earnest money will be forfeited to Corporation. 

 

16. The contractor shall comply with the provision of the Apprentices Act 1961 and the rules 

and orders issued there under from time to time. If he fails to do so, his failure will be breach 

of the contract and the Chief Executive Officer, ASCL, may in his discretion cancel the 

contract. The contractor shall also be liable for pecuniary liability arising on account of any 

violation by him of the provisions of the Act. 
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TENDER FOR WORKS 

 

I/We hereby tender for the execution, for ASCL (here-in before and hereinafter referred to as 

Corporation) of the work in such memorandum at percent below/above the estimated rates entered 

in Schedule (Memorandum showing items of work to be carried out) and in accordance in all 

respects with the specifications, designs, drawings, and instructions in writing referred to in rule 1 

hereof and in Clause 12 of the annexed conditions of contract and agree that when materials for 

the work are provided by the corporation, such materials and the rates to be paid for them shall be 

as provided. 
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MEMORANDUM 

 

1. (a)  General Description: Separately attached (a) If several sub-works are 

included they should be detailed as a separate list. 

(b)  Tender Cost    Rs.72,44,000.00/- 

(c)  Earnest Money   Rs. 1,50,000.00/- 

(d) Security Deposit 
 

(i) Cash (not less than the amount of earnest 

money) 

(2%) 

 
(ii) 3% Security Deposit  (3%) 

 TOTAL SECURITY DEPOSIT: Rs. (5%)  

 

I/We agree that the other offer shall remain open for acceptance for a minimum period of 120 

days from the date fixed for opening the same thereafter until it is withdrawn by me/us by notice 

in writing duly addressed to the authority opening the tenders and sent by registered post or 

otherwise delivered at the office of such authority. Term Deposit Receipt No.  
and date in respect of the sum of Rupees in  
words (Rupees) only representing the earnest money is herewith forwarded. The amount of 

earnest money shall not bear interest and shall be liable to be forfeited to the Corporation should 

I/We fail to (i) abide by the stipulation to keep the offer open for the period mentioned above of 

(ii) sign and complete the contract documents as required by the Engineer and furnish the 

security deposit as specified in item (d) of the Memorandum contained in paragraph (i) above 

within the time limit laid down in clause (1) of the annexed General Conditions of the Contract. 
 

 

The amount of earnest money maybe adjusted towards the security deposit or refunded to me/ us if 

so desired by me/us in writing, unless the same or any part thereof has been forfeited as aforesaid. 
 

 

2. Should this tender be accepted I/We hereby agree to abide by and fulfill all the terms and 

provisions of the conditions of contract annexed hereto so far as applicable and in default thereof 

and pay to Corporation, the sum of money mentioned in the said conditions. 
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Amount to be specified in words and figures 
 

The earnest money (a) the full value of which is to be absolutely forfeited to Corporation if I/We 

should not deposit the full amount of security deposit in specified format in the above 

memorandum, in accordance with clause 1(A) of the said conditions, otherwise the said sum of 

Rs. ………………………………shall be refunded. 
 

   Signature of the Contractor before submission  
of the Tender. 

 

Address: 
 
 
 

 

Signature of the Witness to  
Contractor‟s Signature. 

 

Address: (Occupation): 
 

The above tender is hereby accepted by me for and on behalf of the ASCL. 
 
 
 
 

Dated day of 2018  
 
 

 

Chief Executive Officer  
(ASCL) 
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 CONDITIONS OF CONTRACT 

Security Deposit 

Clause   1:The person  / persons whose   tender   may  be accepted(hereinafter  

called  the  Contractor,  which  expression  shall unless  excluded  by  or  

repugnant  to  the  context  include  his  heirs, executors, administrators and 

assigns) shall (A) within 10 days (which may be extended by the Chief Executive 

Officer, ASCL concerned up to 15 days, if the Chief Executive Officer ASCL 

thinks fit to do so) of the receipt by him of the notification of the acceptance of his 

tender deposit with the Chief Executive Officer ASCL in F.D.R. (if deposited for 

more than 12 months of sum as will amount to 5 percent of all moneys so payable 

such deductions to be held by ASCL by way of security Deposit). Provided always 

that in the event of the Contractor depositing a lump sum by way of security 

deposit as contemplated at (A) above then and in such case if the sum so deposited 

shall not amount to 5 percent of the total estimated cost of the work, it shall be 

lawful, for ASCL at the time of making any payment to the Contractor for work 

done under the contract C to  Y make up the full amount of 5 percent by deducting 

a sufficient sum from every such payment as last aforesaid until the full amount of 

the security deposit is made up. All compensation or other sums of money payable 

by the Contractor to ASCL under the terms of his contract may be deducted from, 

or paid by the sale of sufficient part of the security deposit or from the interest 

arising  there  from,  or  from  any  sums  which  may  be  due  or  may become 

due by Corporation to the contractor under any other contract or transaction of any 

nature on any account whatsoever and in the event of his Security Deposit being 

reduced by a reason of ten days thereafter, make good in cash or F.D.R. pledged to 

Chief Executive Officer ASCL as aforesaid any sum or sums which may have 

been deducted from or raised by sale of his security deposit or any part thereof. 

The security deposit referred to when paid in cash, at the cost of the depositor, be 

converted and interest-bearing securities provided that the depositor has expressly 

desired this in writing. 

If the amount of the security deposit to be paid in a lump sum within the period 

specified at (A) above is not paid the tender/ contract already accepted shall be 

considered as cancelled any legal steps taken against the contract for recover of 

amounts, the amount of the security deposit lodged by a contractor shall be 

refunded after a date up to which the contract has agreed to maintain the work in 

good order is over. In the event of the contractor failing or neglecting to complete 

rectification work within the period up to which the contractor has agreed to 

maintain the work in good order, then, subject to provisions of clause 17 and 20 

hereof the amount of security deposit retained by ASCL shall be forfeited without 

any notice. 

Compensation for 

delay 

Clause-2: The time allowed to carry out the work as entered in the tender shall be 

strictly observed by the contractor and shall be reckoned from the date on which 

the order to commence work is given to the Contractor. The work shall through 

the stipulated period of the contract be proceeded with, all due diligence (time 

being deemed to be of the essence of the contract on the part of the Contractor) 

and the Contractor shall pay as compensation and amount equal to one percent or 

such smaller amount as the Chief Executive Officer ASCL(whose decision in 

writing shall be final) may decide of the amount of estimated cost of the whole 

work as shown by the tenderer of everyday the work remains un commenced or 

unfinished after the proper dates. 

And further to ensure good progress during execution of the work, the contractor 

shall be bound, in all cases in which the time allowed for any work exceeds one 

month to complete. 
 
 
 

¼ of the working 1/3 of the time 
 

¼ of the working ½ of the time 
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¼ ¾ of the working  

 

¼ ¾ of the time 

 

 and full work should be completed in (03 Calendar months) 
 

NOTE: The quantity of the work to be done within a particular time to be specified 

above shall be fixed and inserted in the blank space kept for the purpose of the 

officer competent to accept the contracts after taking into consideration the 

circumstances of each case and abide by the program of detailed progress laid down 

by the Project Engineer. In the event of the Contractor failing to comply with these 

conditions he shall be liable to pay as compensation, an amount an equal to one 

percent or such smaller amounts as the Chief Executive Officer ASCL(whose 

decision in shall be final) may decide of the said estimated cost of the whole work 

for everyday that the due quantity of work remains incomplete provided always that 

the total amount of compensation to be paid under the provisions of this clause shall 

not exceed 10 percent of the estimated cost of the work as shown in the tender. Chief 

Executive Officer, ASCL, should be the final authority in the respect. 

 

Action when whole 

of security Deposit is 

forfeited 

Clause–3 :In any case in which under any clause of this contract the Contractor shall 

have rendered himself liable to pay compensation amounting to the whole of his 

security deposit whether paid in one sum or deducted by the installments or in the 

case of abandonment of the work owing to serious illness or death of the Contractor 

or any other cause the Project Engineer, on behalf of the Corporation, shall have the 

power to adopt any of the following courses, as he may deem best suited to the 

interest of the Corporation. 
 

(a) To rescind the contract (for which rescission notice in writing to the 

Contractor under the hand of Project Engineer shall be conclusive evidence) 

and in that case the security deposit of the Contractor shall stand forfeited and 

be absolutely at the disposal of the Corporation. 

(b) To carry out the work or any part of the work departmentally debiting the 

Contractor with the cost of the work, expenditure incurred on the tools and 

plant, and charges on additional supervisory staff including the cost of the 

work–charged establishment employed for getting the un-executed part of the 

work completed and crediting him with the value of the work done 

departmentally in all respect in the same manner and at the same rates as if it 

had been carried out by the Contractor under terms of his contract. The 

certificate of the Project Engineer as to the costs and other allied expense so 

incurred and as to the value of the work so done departmentally shall be final 

and conclusive against the Contractor 

(c) i) To order that the work of the Contractor be measured up and to take such 

part thereof as shall be un-executed out of his hands, and to give it to another 

Contractor to complete, in which case all expenses incurred on advertisement 

for fixing a new contracting agency ,additional supervisory staff including the 

cost of the work charged establishment and the cost of the work executed by 

the new Contractor agency will be debited to the Contractor and the value of 

the work done or executed through the new Contractor in all respects and in 

the same manner and at the same rates as if it had been carried out by the 

Contractor under the terms of his contract. The certificate of the Project 

Engineer as to the costs and other allied expense so incurred and as to the 

value of the work so done departmentally shall be final and conclusive against 

the contractor. 

ii)In case the contract shall be rescinded under clause (a) above the Contractor 

shall not be entitled to recover or be paid, any sum for any work thereof 

actually performed by him under this contract unless and until the Project 
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Engineer shall have certified in writing the performance of the such work and 

the amount payable to him in respect thereof and he shall only be entitled to 

be paid the amount so certified. In the event of either of courses referred to 

clause (b) or (c) being adopted and the cost of the work executed 

departmentally or through new contractor and other allied expense exceeding 

the value of such work credited to the Contractor the amount of excess shall 

be deducted from any money due to the Contractor, by Corporation under the 

contractor or otherwise howsoever or from his security deposit or the sale 

proceeds thereof provided; however that Contractor shall have no claim 

against Corporation even if the certified value of the work done 

departmentally or through a new Contractor exceeds the certified cost of such 

work and allied expenses, provided always that whichever of the three courses 

mentioned in clause (a), (b) or (c) is adopted by the Chief Executive Officer 

ASCL, the Contractor shall have no claim to compensation for any loss 

sustained by him by reason of his having purchased or procured any 

materials, or entered into any engagements, or made any advance on account 

of or with a view to the execution of the work or the performance of the 

contract 

Action when the 

progress of any 

particular portion of 

the work is 

unsatisfactory 

Clause – 4: If the progress of any particular portion of the work is unsatisfactory, 

the Chief Executive Officer ASCL shall notwithstanding that the general progress of 

the work is in accordance with the conditions mentioned in clause 2 be entitled to 

take action under clause 3 (b) after giving the Contractor 10 days’ notice in working. 

The contractor will have no claim for compensation, for any loss sustained by him 

owing to such action 

Contractor remains 

liable to pay 

compensation if 

action not taken 

under clause 3 and 4 

Clause – 5 :In any case in which any of the powers conferred upon the Project 

Engineer by clause 3 and 4 shall have become exercisable and the same shall not 

have been exercised the non-exercise thereof shall not constitute a waiving of any of 

the condition here of the such power shall notwithstanding be exercisable in the 

event of any future case of default by the Contractor for which under any clause 

hereof he is declared liable to pay compensation amounting to the whole of his 

security deposit and the liability of the Contractor for past and future compensation 

shall remain unaffected,. In the event of the Project Engineer taking action under 

sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or 

any tools and plant, materials and stores in or upon the work of the site thereof 

belonging to the Contractor, or procured by him and intended to be used for the 

execution of the work or any part thereof, paying or allowing for the same in account 

at the contract rates, or in the case of contract rates not being applicable at current 

market rates to be certified by the Project Engineer whose certificate thereof shall be 

final. In the alternative, the Project Engineer may, after giving notice in writing to 

the Contractor or his clerk of any work, foreman or other authorized agent required 

him to remove such tools and plant, materials, or stores from the premises within a 

time to be specified in such notice, and in the event of the Contractor failing to 

comply with any such requisition, the Project Engineer may remove them at the 

Contractor’s expenses or sell them by auction or private sale on account of the 

Contractor and at his risk in all respects, and the certificate of Project Engineer as to 

the expenses of any such removal and the amount of the proceeds and expenses of 

any such sale shall be final and conclusive against the Contractor 

 

 

 

Extension of time 

limit 

Clause – 6: If the Contractor shall desire an extension of the time for completion of 

work on the ground of his having been unavoidably hindered in its execution or on 

any other ground he shall apply in writing to the Project Engineer before the 

expiration of the period stipulated in the tender or before the expiration of 30 days 

from the date on which he was hindered as aforesaid or on which the clause for 



 
 

52 | P a g e  
 

asking for extension occurred, whichever is earlier and the Project Engineer, or in 

the opinion of Project Engineer as the case may be if in his opinion, there were 

reasonable ground for granting an extension, grant such extension as he thinks 

necessary or proper, the decision of the Chief Executive Officer ASCL in this matter 

shall be final. 

Final Certificate 

Clause – 7 :On the completion of the work the Contractor shall be furnished with a 

certificate by the Project Engineer (hereinafter called the Engineer-in- Charge) of 

such completion; but no such certificate shall be given nor shall the work be 

considered to be complete until the Contractor shall have removed from the premises 

on which the work shall have been executed, all scaffolding, surplus materials and 

rubbish, and shall have cleaned off, the dirt from all wood work, doors, windows, 

wall, floor or other parts of any building in or upon which the work has been 

executed, or of which he may have had possession for the purpose of executing the 

work, nor until the work shall have been measured by the Engineer-in –Charge or 

where the measurements have been taken by his subordinates until they have 

received approval of the Engineer-in- Change, the said measurements being binding 

and conclusive against Contractor. If the contractor shall fail to comply with the 

requirements of this clause as to the removal of scaffolding surplus materials and 

rubbish and cleaning of dirt on or before the date fixed for the completion of the 

work the Engineer-in- Charge may at the expense of the Contractor, removal such 

scaffolding, surplus material and rubbish, and dispose of the same as he thinks fit 

and clean off as such dirt as aforesaid and the Contractor shall from with pay the 

amount of the all expenses so incurred, but shall have no claim in respect of any 

such scaffolding or surplus materials as aforesaid except for any sum actually 

realized by the sale thereof 

Payment on 

intermediate 

certificate to be 

regarded as advances 

Clause-8: No payment shall be made for any work, estimated to cost less than 

rupees one thousand till after the whole of work shall have been completed and a 

certificate of completion given. But in the case of works estimated to cost more than 

rupees one thousand the Contractor shall on submitting a monthly bill therefore be 

entitled to receive payment proportionate to the part of the work than approved and 

passed by the Engineer-in – Change, whose certificate of such approval and passing 

of the sum so payable shall be final and conclusive against the Contractor. All such 

intermediate payments shall be regarded as payment by way of advance against the 

final payment only and not as payment for work actually done and completed and 

shall not preclude the Engineer-in-Charge from requiring any bad, unsound 

imperfect or unskillful work to be removed or taken away and reconstructed, or re-

erected nor shall any such payment be considered as an admission of the due 

performance of the contract or any part thereof in any respect or the occurring of any 

claim nor shall it conclude, determine or effect in any other way powers of the 

Engineer-in-Charge as to the final settlement and adjustment of the accounts or 

otherwise, or in any other way vary or effect the contract. The final bill shall be 

submitted by the Contractor within one month of the date fixed for the completion of 

the work, otherwise the Engineer-in- Charge’s certificate of the measurements and of 

the total amount payable for the work shall be final and binding on all parties 

 

 

 

 

Payment on reduced 

rates on account of 

items of work not 

accepted as 

completion discretion 

of Engineer-in- 

Charge 

Clause-9: The rates of several items of work estimated to cost more than Rs. 1000/- 

agreed to within, shall be valid only when the item concerned is accepted as having 

been completed fully in accordance with the sanctioned specifications. In case where 

the item of work are not accepted as so completed by the Engineer-in Charge may 

make payment on account of such item at such reduced rates as he may consider 

reasonable in the preparation of final or on account bills. 
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Bill to be submitted 

Clause –10: A bill shall be submitted by the Contractor in each month on or before 

the date fixed by the Engineer- in- Charge for all work executed in the previous 

month and the Engineer-in-Charge shall take or cause to be taken the requisite 

measurement for the purpose of having the same verified and the claim, so far as it is 

admissible, shall be adjusted, if possible, within 10 days from the presentation of the 

bill. If the contractor does not submit the bill within the time fixed as aforesaid, the 

Engineer-in-Charge may depute a subordinate to measure up the said work in the 

presence of the contractor or his duly authorized agent whose counter signature to 

the measurement list shall be sufficient warrant, and the Engineer-in-Charge may 

prepare a bill from such a list which shall be binding on the contractor in all respects 

Bill to be on printed 

forms 

Clause-11: The contractor shall submit all bills on the printed forms to be had in the 

application at the office of the Engineer- in-Charge. The charges to be made in the 

bill shall always be entered at the rates specified in the tender or in the case of any 

extra work ordered in pursuance of these conditions, and not mentioned or provided 

for in the tender at the rates hereinafter provided for such work 

Stores supplied by 

Corporation 

Clause-12: If the specification or estimate of the work provides for the use of any 

special description of materials to be supplied from the store of the Engineering 

departmental store or if it is required that the contractor shall use certain stores to be 

provided by the Engineer in charge (such materials and stores and the prices to be 

charged therefore as hereinafter mentioned being so far as practicable for the 

convenience of the contractor but not so far as in any way to control the meaning or 

effect to this contract specified in the schedule or memorandum hereto annexed) the 

contractor shall be supplied with such materials and stored as may be required from 

time to time to be used only by him for the purpose of the contract only, and the 

value of the full quantity of the materials and stores so supplied shall be set off or 

deducted from any sums then due, or thereafter to become due to contractor under 

the contract, or otherwise, or from the security deposit or the proceeds of the sale 

thereof if the security deposit is held in pledged securities, the same or a sufficient 

portion thereof shall in that case be sold for the purpose. All materials supplied to the 

contractor shall remain the absolute property of Corporation and shall on no account 

be removed from the site of the work, and shall at all times be open for inspection by 

the engineer in charge. Any such materials unused and in perfectly good conditions 

at the time of completion or determination of the contract shall be returned by the 

engineering departmental store if the engineer in charge so requires by a notice in 

writing given under his hand but the contractor shall not be entitled to return any 

such materials except with consent of the Engineer in charge and shall have no claim 

for compensation on account of any such material supplied to him as foresaid but 

remaining unused by him or any wastage in or damage to any such materials 

Clause-12 (A): All stores of controlled materials such as cement, steel etc., supplied 

to the contractor by the Corporation should be kept by the contractor under lock and 

key and will be accessible for inspection by the Project Engineer or his agents all the 

time 

Work to be executed 

in accordance to 

specifications, 

drawings, orders etc. 

Clause-13: The contractor shall execute whole and every part of the work in the 

most substantial and workman like manner, and both as regards materials and every 

other respect in strict accordance with specifications. The contractor shall also 

conform exactly, fully, and faithfully to the designs, drawings and instructions in 

writing relating to the work signed by the Engineer-in-Charge and lodged in his 

office and to which the contractor shall be entitled to have access for the purpose of 

inspection at such office, or at the site of the work during office hours. The 

contractor will be entitled to receive three sets of contract drawings and working 

drawing as well as one certified copy of the accepted tender along with work order 

free of cost. Further copies of the contract drawings and working drawings if 

required by him, shall be supplied at the rate of Rs.200/- per set of contract drawings 

and Rs.100/- per working drawing except where otherwise specified 
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Alterations in 

specifications and 

designs not invalidate 

 

Rates for works not 

entered in estimate or 

schedule of rate of the 

PWD 

Clause-14: The Engineer-in-Charge shall have the power to make any alterations in 

or additions to original specifications, drawings, designs, and the instructions that may 

appear to him to be necessary or advisable during the progress of the work, and the 

contractor shall be bound to carry out the work in accordance with any instructions in 

this connection which may be given to him in the writing signed by the Engineer- in-

Charge and such alterations shall not invalidate the contract, and any additional work 

which the contractor may be directed to do in the manner above specified as part of 

the work shall be carried out by the contractor on the same conditions in all respects 

on which he agreed to do the main work, and if the additional and altered work 

includes any class of work for which no rate is specified in the contract, then such 

work or class shall be carried out at the rates entered in the Schedule of rates of the 

Government or the Corporation or at the rates mutually agreed upon between the 

Engineer- in -Charge or altered work for which no rate is entered in the rates agreed 

upon then the contractor shall within seven days of the date of receipt by him the 

order to carry out the work, inform the Engineer-in-Charge of the rate which it is his 

intention to charge for such class of work, and if the Engineer-in-Charge does not 

agree to this rate he shall by notice in writing be at liberty to cancel his order to carry 

out such class of work and arrange to carry out in such manner as he may consider 

advisable provided always that if the contractor shall commence work or incurred any 

expenditure in regard thereto before the rates shall have been determined as lastly 

herein before mentioned, then in such case he shall only be entitled to be paid in 

respect of the work carried out or expenditure incurred by him prior to the date of 

determination of the rate as aforesaid according to such rate or rates as shall be fixed 

by the Engineer- in-Charge in the event of a dispute, the decision of the Chief 

Engineer will be final. 
 

Where, however, the work is to be executed according to the designs, drawings and 

specifications recommended by the contractor and accepted by the competent 

authority the alterations above referred to shall be within the scope of such designs, 

drawings and specifications appended to the tender. 
 

The time limit for the completion of the work shall be extended in the proportion 

that the increase in its cost occasioned by alterations, or additions bears to the cost of 

the original contract work, and the certificate of the Engineer- in-Charge as to such 

proportion shall be conclusive. 

Extension of time in 

consequence of 

additions or 

alterations 

 

No claim to any 

payment or 

compensation for 

alteration in or 

restriction of work 

 

 

No claim to  
compensation on  
account of loss due to  
delay in supply of  
material by 

Corporation 

 

 

 

Clause 15-: 
 

1) If at any time after the execution of the contract documents the Engineer shall for 

any reason whatsoever (other than default on the part of the contractor for which 

the Corporation is entitled to rescind the contract) desires that the whole or the 

part of the work specified in the tender should be suspended for any period or 

that the whole or part of the work should not be carried out, at all he shall give to 

the contractor a notice in writing of such desire and upon the receipt of such 

notice the contractor shall forthwith suspend or stop the work wholly or in part 

as required, after having due regard to the appropriate stage at which the work 

should be stopped or suspended so as not to cause any damage or injury to the 

work already done or endanger the safety thereof provided that the design of the 

Engineer as to the stage at which the work or any part of it could be or could 

have been safely stopped or suspended shall be final and conclusive against the 

contractor. The contractor shall have no claim to any payment or compensation 

whatsoever by reason of or suspension, stoppage or curtailment except to the 

extent specified therein after. 

2) Where the total suspension of work ordered as aforesaid continued for a 

continuous period exceeding 90 days the contractor shall be at liberty to 

withdraw from the contractual obligations under the contract so far as it pertains 

to the unexecuted part of the work by giving a 10 days prior notice in writing to 
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No claim to  
compensation on  

account of loss due to 

delay in supply of 

material by 

Corporation 

the Engineer, within 30 days of the expiry of the said period of 90 days, of such 

intention and requiring the Engineer to record the final measurements of the 

work already done to pay the final bill. Upon giving such notice the contractor 

shall be deemed to have been discharged from his obligation to complete the 

remaining un-executed work under his contract. On receipt of such notice the 

Engineer shall proceed to complete the measurement and make such payment as 

may be finally due to the contractor within the period of 90 days from the receipt 

of such notice in respect of the work already done by the contractor. Such 

payment shall not in any manner prejudice the right of the contractor to any 

further compensation under the remaining provisions of this clause 

3) Where the Engineer required the contractor to suspend the work for a period 

in excess of 30 days at any time or 60 days in the aggregate, the contractor shall 

be entitled to apply to the Engineer within 30 days of the resumption of the work 

after such suspension for payment of compensation to the extent of pecuniary 

loss suffered by him in respect of working machinery remained idle on the site or 

on the account of his having and to pay the salary or wages of labor engaged by 

him during the said period of suspension provided always that the contract shall 

be not entitled to any claim in respect of any working machinery, salary or 

wages for the first 30 days whether consecutive or in the aggregate or such 

suspension in respect of any suspension whatsoever occasioned by unsatisfactory 

work or any other default on his part. The decision of the Engineer in this regard 

shall be final and conclusive against the contractor. 

(4) In the event of-  
(i) Any total stoppage of work on notice from the Engineer under Sub clause 

(1) in that behalf. 
(ii) Withdrawal from the contractor from the contractual obligation completes 

the remaining un-expected work under the sub-clause (2) on account of 
continued suspension of work for a period exceeding 90days 

(iii) Curtailment in the quantity of item or items originally tendered on 
account of any alteration, omission on substitution in the specification, 
drawings, designs, or instructions under clause 15(1) where such 
curtailment exceeds 25 % in quantity and the value of quantity curtailed 
beyond 25 % at the rates for the items specified in the tender is more than 
Rs.50000/-.It shall be open to the contractor, within 90 days from the 
service of (i) the notice of stoppage of work or (ii) the notice of 

withdrawal from the contractual obligations under the contract on account 
of continued suspension of work or (iii) notice under clause 15(1) 
resulting in such curtailment, to produce to the Engineer satisfactory 
documentary evidence that he had purchased or agreed to purchase 
material for use in the contracted work, before receipt by him of the 
notice of stoppage, suspension or curtailment and require the Corporation 
to take over on payment such material at the rates determined by the 
Engineer, provided, however such rates shall in no case exceed the rates 
at which the same was required by the contractor. The contractor shall 
thereafter take over the materials so offered, provided the quantities 
offered, are not in excess of the requirements of the unexecuted work as 
specified in the accepted tender and are of quality and specifications 

approved by the Engineer 

 

Clause-15 (A): The contractor shall not be entitled to claim any compensation from 

the Corporation for the loss suffered by him on account of delay by Corporation in 

the supply of materials entered in Schedule „A‟ where such delay is caused by- 
 

(i) Difficulties related to the supply of railway wagons, 
(ii) Force Majeure, 
(iii) Act of God,  
(iv) Act of enemies of the State or any other reasonable cause beyond the control 
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of Corporation.  
In the case of such delay in the supply of materials, Corporation shall grant such 

extension of time for the completion of the works as shall appear to the Project 

Engineer to be reasonable in accordance with the circumstances of the case. The 

contractor shall accept the decision of the Project Engineer as to the extension of 

time as final 

Time limit for 

unforeseen claims 

Clause-16: Under no circumstances whatever shall the contractor be entitled to any 

compensation from the Corporation on any account unless the contractor shall have 

submitted a claim in writing to the Engineer- in- Charge within one month of the case 

of such claim occurring 

Action and 

compensation 

payable in case of bad 

work 

Clause-17: If any time before the security deposit or any part thereof is refunded to 

the contractor, it shall appear to the Engineer-in- Charge or his subordinate in charge 

of work, that any work has been executed with unsound, imperfect or unskillful 

workmanship or with the materials of inferior quality, or that any materials or articles 

provided by him for the execution of the work are unsound, or of a quality inferior to 

that contracted for or are otherwise not in accordance with the contract it shall be 

lawful for the Engineer-in-Charge to intimate this fact in writing to the contractor and 

then notwithstanding the fact that the work, materials or articles complained of any 

have been inadvertently passed, certified and paid for the contractor shall be bound 

forthwith, to rectify, or remove and reconstruct the work so specified in whole or in 

part, as the case may require, or if so required, shall remove the materials or articles 

so specified and provide other proper and suitable materials or articles at his own 

charge and cost, and in the event of his failing to do so, within a period to be 

specified by the Engineer- in- Charge in the written intimation aforesaid, the 

contractor shall be liable to pay compensation at the rate of 1 % on the amount of the 

estimate for every day not exceeding 10 days during which the failure so continues 

and in the case of any such failure the Engineer- in-Charge may rectify and remove, 

and re-execute the work or remove and replace the material or articles complained of 

as the case may be at the risk and expense in all respects of the contractor. Should the 

Engineer- in- Charge consider that no such inferior work or materials as described 

above maybe accepted or made use of it shall be within his discretion to accept the 

same at such reduced rates as he may fix therefore 

Work to be open for 

Contractor or 

responsible agent to 

be present 

Clause-18: All work under or in course of execution or executed in pursuance of the 

contract shall at all times be open to the inspection and supervision of the Engineer- 

in-Charge and his subordinates, and the contractor shall at all times during the usual 

working hours, and at all other times at which his subordinates to visit the work shall 

have been given to the contractor, either himself be present to receive orders and 

instructions or have responsible agent duly authorized in writing present for that 

purpose. Orders given to the contractors duly authorized agent shall be considered to 

have the same force and affect as if they had been given to the contractor himself 

Notice to be given 

before work is 

covered up 

Clause-19: The Contractor shall give not less than 5 days’ notice in writing to the 

Engineer- in- Charge or his subordinate in charge of the work before measurement 

any work in order that the same may be measured and correct dimensions thereof 

taken before the same is so covered up or place beyond the reach of measurement 

and shall not cover up or place beyond the reach of measurement any work without 

the consent in writing of Engineer-in-Charge or his subordinate in charge of the work 

and if any work shall be covered up or placed beyond the reach of measurement, 

without such notice having been given or consent obtained the same shall be 

uncovered at the contractors expense and in default thereof no payment or allowance 

shall be made for such work or for the materials with which the same was executed 

Contractor liable for 

damage done 

Clause- 20: If during the period of 12 months from the date of completion as 

certified by the Engineer- in-Charge pursuant to Clause 7 of the contract for 12 

months after commissioning the work, whichever is earlier in the opinion of the 

Project Engineer, said work is defective in any manner whatsoever, the contractor 

shall forthwith on receipt of notice in that behalf from the Project Engineer, duly 



 
 

57 | P a g e  
 

commence execution and completely carry out at his cost in every respect or the 

work that may be necessary for rectifying and setting right the defects specified 

therein including dismantling and reconstruction of unsafe portion strictly in 

accordance with and in the manner prescribed and under the supervision of the 

Project Engineer. In the event of the contractor failing or neglecting to commence 

execution of the said rectification work within the period prescribed thereof in the 

said notice and/or to complete the same as aforesaid as required by the said notice, 

the Project Engineer shall get the same executed and carried out departmentally or by 

any other agency at the risk on account and at the cost of the contractor. The 

contractor shall forthwith on demand pay to the ASCL the amount of such cost, 

charges and expenses sustained or incurred by the ASCL of which the certificate of 

the Project Engineer shall be final and binding on the contractor. Such cost, charges 

and expenses shall be deemed to be arrears of land revenue and in the event of the 

contractor failing or neglecting to pay the same on demand as aforesaid without 

prejudice to any other rights and aforesaid remedies of the corporation the same 

maybe recovered from the contractor as arrears of land revenue. The ASCL shall also 

be entitled to deduct the same from any amount, which may then be payable or which 

may thereafter become payable by the ASCL to the contractor either in respect of the 

said work or any other work whatsoever or from the amount of security deposit 

retained by Corporation 

Contractor to supply, 

Plant, Ladder etc. 

Clause-21: The contractor shall supply at his own cost all materials (except such 

special material, if any as many in accordance with the contract, be supplied from the 

Engineering Departmental Stores), plant tools appliances implements, ladders, cordage, 

tackle scaffolding and temporary works requisite or proper for the proper execution of 

the work, whether, in the original, altered or substituted from and whether including in 

the specification or other documents forming part of the contract or referred to in these 

conditions or not and which may be necessary for the purpose of satisfying or 

complying with the requirement of the Engineer-in -Charge as to any matter as to 

which these conditions, he is entitled to be satisfied, or which he is entitled to require 

together with the carriage therefore to and from the work. The contractor shall also 

supply without charge the requisite number of persons with the means and materials 

necessary for the purpose of setting out works and counting, weighing and assisting in 

the measurement or examination at any time and from time to time of the work or the 

material, failing which the same may be provided by the Engineer-in-Charge at the 

expenses of the contractor and the expenses may be deducted from any money due to 

the contractor under the contract or from his security deposit or the proceeds of sale 

thereof, or of a sufficient portion thereof. The contractor shall provide all necessary 

fencing and lights required to protect the public from accidents, and shall also be bound 

to bare the expenses of defense of every suit, action or other legal proceedings, that 

may be brought by any person for injuries sustained obeying to neglect of the above 

precautions, and to pay any damages and costs which may be avoided in any such suit 

actions or proceedings to any such person, or which may with consent of the contractor 

to be paid for compromising any claim by any such person. 
 

List of machinery in contractor’s possession and which they propose to use on the work 

should be submitted along with the tender  

 

Clause-21 (A): the contractor shall provide suitable scaffolds and working platforms 

gangways and stairways and shall comply with the following regulations in connection 

therewith 

a) Suitable scaffolds shall be provided for workmen for all works that cannot be 

safely done from a ladder or by other means 

b) A scaffold shall not be constructed, taken down or substantially altered except- 

i) Under the supervision of a competent and responsible person: and 

ii) As far as possible by competent workers possessing adequate 

experience in this kind of work 
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c) All scaffolds and appliances connected therewith and ladders shall- 
 

i)  Be sound of material, 

ii) Be of adequate strength having regards to the loads and strains to which they 

will be subjects, and 

iii) Be maintained in proper condition 

d) Scaffolds shall be so constructed that no part thereof can be displaced in 

consequence of normal use 

e) Scaffolds shall not be overloaded and so far as practicable the load shall be 

evenly distributed 

f) Before installing lifting gear on scaffolds special precautions shall be taken to 

ensure the strength and stability of the Scaffolds 

g) Scaffolds shall be periodically inspected by a competent person 

h) Before allowing a scaffold to be used by his workmen the contractor shall, 

whether the scaffold has been erected by his workmen or not, take steps to 

ensure that it complies fully with the regulation herein in specified. 
 

i) Working platform, gangways, stairways shall 

ii) Be so constructed that no part of thereof can sag unduly or unequally. 

iii) Be so constructed and maintained having regard to the prevailing conditions 

as to reduce as far as practicable risks of persons tripping or slipping, and  
i) Be kept free from any unnecessary obstruction 

j) In case of working platform, gangway, working places and stairways at a 

height exceeding three Members. Every working platform and every gangway 

shall be closely boarded unless other adequate measures are taken to ensure 

safety.  
i) Every working platform and gangway shall have adequate  

width and 

ii) Every working platform, gangway, working place
 and  

a) stairway shall be suitable fenced. 

k) Every opening in the floor of a building or in a working platform shall accept 

for the time and to the extent required to allow the excess of persons for the 

transport for shifting of materials to be provided with suitable means to prevent 

the fall of persons or materials 

l) When persons are employed on roof where there is a danger of falling from a 

height exceeding 3 meters. Suitable precautions shall be taken to prevent the 

fall of persons or material 

m) Suitable precautions shall be taken to prevent persons being struck by articles, 

which might fall from scaffolds or other working places 

n) Safe means of access shall be provided to all working platforms and other 

working places 

o) The contractor(s) will have to make payments to the laborers as per minimum 

wages Act 
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Clause-21 (B): The contractor shall comply with the following regulations as regards 

the hoisting appliances to be used by him. 

 

(a) Hoisting machine and tackle, including the attachments anchorages and 

supports shall, 

 

(i) Be of good mechanical construction, sound material and adequate strength and 

free from patent defect and 

(ii) Be kept in good repair and in working order. 

 

(b) Every rope used in hoisting or lowering materials or as a mean of suspension 

shall be of suitable quality and adequate strength and free from patent defect. 

 

(c) Hoisting machines and tackle shall be examined and adequately tested after 

erection on the site and before used and be reexamined in position at intervals to be 

prescribed by the Corporation. 

 

(d) Every chain, ring, hook, shackle swivel and pulley block used in hoisting and 

lowering materials or as a mean of suspension shall be periodically examined. 

 

(e) Every crane driver or hoisting appliance operator shall be properly qualified. 

 

(f) No person who is below the age of 18 years shall be control of any hoisting 

machine, including any scaffold which, or give signals to the operator. 

 

(g) In case of every hoisting machine and of every chain, ring, hook, shackle, 

swivel pulley block used in hoisting or lowering or as a mean of suspension, the safe 

working load shall be as ascertained by adequate means. 

 

(h) Every hoisting machine and all gear referred to in preceding regulation shall be 

plainly marked with the safe working load. 

 

(i) In the case of a hoisting machine having a variable safe working load each safe 

working load and the condition under which it is applicable shall be clearly indicated. 

 

(j) No part of any hoisting machine or of any geared referred to in regulation (g) 

above shall be loaded beyond the safe working load except for the purpose of testing. 

 

(k) Motors, gearing transmissions, electric wiring and other dangerous part of 

hoisting appliances shall be provided with efficient safeguards. 

 

(l) Hoisting appliances shall be provided with such means as will reduce to 

minimum, and the risk of the accidental descent of a load 

 

(m) Adequate precautions shall be taken to reduce to a minimum the risk of any 

part of a suspended load becoming accidentally displaced 

 

 

 

Measure for 

prevention of fire 

Clause-22: The contractor shall not set fire to any standing jungle, trees, bush woods 

or grass without a written permit from the Project Engineer. 
 

When such permit is given, and also in all cases when destroying cut or dug up trees 

bush wood, grass etc. by fire; the contractor shall take necessary measure to prevent 

such fire spreading to or otherwise damaging surrounding property. 
 



 
 

60 | P a g e  
 

The contractor shall make his own arrangements for drinking water for the labors 

employed by him 

Liability of contractor 

for any damage done 

in or outside work 

Clause-23: Compensation for all damages done intentionally or unintentionally by the 

contractor’s labor whether in or beyond the limits of Corporation property including 

any damage caused by the spreading of fire mentioned in Clause22 shall be estimated 

by the Engineer- in- Charge or such other officer as he may appoint and the estimate of 
the Engineer in charge subject to the decision of the Chief Executive Officer on appeal 

shall be final and the contractor shall be bound to pay the amount of the assessed 

compensation on demand, failing which, the same will be recovered from the 

contractor as damages in the manner prescribed in Clause 1 or deducted by the 
Engineer- in -Charge from any sums that may be due or become due from Corporation 

to the contractor under this contract or otherwise. The contractor shall bear the 

expenses of defending any section or other legal proceedings that may be brought by 

any persons for injury sustained by him owing to neglect of precautions to prevent the 
speed of fire and he shall bay any damages and cause that may be awarded by the court 

in consequences 

Employment of 

female labor 

Clause-24: The employment of female labors on works in neighborhood of soldier’s 

barracks should be avoided as far as possible. The contractor shall employ the labor 
with the nearest employment exchange 

Work of Sunday 
Clause-25: No work shall be done on a Sunday without the sanction in written of the 

Engineer -in-Charge 

Work not to sublet 

Clause-26: The contract shall not be assigned or sublet without the written approval of 

the Engineer- in- Charge and if the contractor shall assign or sublet his contract, or 

attempt to do so, or become insolvent or commence any proceeding to get himself 
adjudicated and insolvent or make any composition with his creditors, or attempt to do 

so or if bribe, gratuity, gift, loan, perquisites, reward or advantage pecuniary or 

otherwise, shall either directly or indirectly be given, promise or offered by the 
contractor or any of his servants or agents to any public officer or person in the employ 

of corporation in any way relating to his office or employment, or if in any such officer 

or person shall become in anyway directly or indirectly interested in the contract the 

Engineer-in -Charge may there upon by notice in written rescind the contract and the 
security deposit of the contractor shall thereupon stand forfeited and be absolutely at 

the disposal of Corporation and the same consequences shall ensure as if the contract 

had been rescinded under Clause 3 hereof and in addition the contractor shall not be 

entitled to recover or be paid for any work therefore actually performed under the 

contract 

Sum payable by way 

of compensation to be 

considered reasonable 

compensation without 

reference to actual 

loss 

Clause-27: All sums payable by contractor by way of compensation under any of these 
conditions shall be considered as a reasonable compensation to be applied to the use of 

Corporation without reference to the actual loss or damage sustained, and whether any 

damage has or has not been sustained 

Changes in 

constitution of firm to 

Clause-28: In case of tender by partners, any changes in the constitution of a firm shall 
be forthwith notified by the contractor to the Engineer- in- Charge for his information 

Direction and control 

of Chief Executive 

Officer ASCL 

Clause-29: All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respects of the Project Engineer for the time 

being, who shall be entitled to direct at what points and in what manner they are to be 

commenced and from time to time carried on 

 

Clause-30: 
 

(1) Except where otherwise specified in the contract and subject to the powers 

delegated to him by Corporation the decision of the Project Engineer for the 

time being shall be final, conclusive, and binding all parties to the contract 

upon all questions relating to the meaning of all specifications, designs, 

drawings and instructions hereinbefore mentioned and as to the quality of 
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workmanship or materials used on the work, or as to any other question, 

claim, right matter, or thing whatsoever, if any way arising out of, or 

relating to the contract, designs, drawings, specifications, estimates, 

instructions, orders or these conditions, or otherwise concerning the works 

or the execution, or failure to execute the same, whether arising during the 

progress of the work, or after the completion or abandonment thereof. 

 

(2) The contractor may within thirty days of receipt by him of any order passed 

by the Project Engineer as aforesaid appeal against it to the ASCL 

concerned with the contract,  
work or Project provided that- 

The accepted value of that contract exceeds Rs. 10.00 lakhs (Rs. Ten lakhs 

Amount of claim is not less than Rs. 1.00 lakh (Rs. One lakh)  
(3) If the contractor is not satisfied with the order passed by the Chief 

Executive Officer, ASCL as aforesaid, the contractor may within thirty days 

of receipt by him of any such order Appeal against it to the Commissioner, 
and the Decision given by the Commissioner will be final. 

Lump sums in 

estimates 

Clause-31: When the estimate on which a tender is made includes lump sums in 

respect of parts of the work the contractor shall be entitled to payment in respect of the 

items of work involved or the part of work in question at the same rates as are payable 

under this contract of each item, or if the part of work in question is not in the option of 

the engineer in charge capable of measurement, the Engineer- in-Charge may as his 

discretion pay the lump sum amount entered in the estimate and the certificate in 

writing of the Engineer- in-Charge shall be final and conclusive against the contractor 

with regard to any sum or sums payable to him under the provision of this clause 

Actions where no 

specifications 

Clause-32: In the case of any class of work for which there is no such specification as 

is mentioned in rule 1 such work shall be carried out in accordance with the standard 

specifications of Public Works Department, and in the event of there being no 

specification, then in case the work shall be carried out in all respects in accordance 

with all instructions and requirements of the Engineer- in-Charge 

Definition of work 

Clause-33: The expression “works” or “work” where used in these conditions, shall 

unless there by something in the subject or context repugnant to such construction be 

construct to mean the work or works contracted to be executed under or in virtue of the 

contract, whether temporary or permanent and whether original, altered substituted or 

additional 

 
Clause-34: The percentage referred to in the tender shall be deducted from/ added to 

the gross of the bill before deducting the value of any stock issued 

 
Clause-35: All quarry fees, royalties and ground rent for stacking materials if any 

should be paid by the contractor 

 

Clause-36: The contractor shall be responsible for and shall pay any compensation to 

his workmen payable under the Workmen’s Compensation Act 1923 (VIIII of 1923) 

(hereinafter called the said Act) for injuries caused to the workmen. If such 

compensation is payable paid by corporation as principal under sub section (1) of 

section 12 of the said Act on behalf of the contractor under subsection (2) of the said 

section. Such compensation shall be recovered in the manner laid down in the Clause 1 

above 

 

 

Clause-36 (A): the contractor shall be responsible for and shall at the expenses of 

providing medical aid to any workmen who may suffer a bodily injury as a result of an 

accident. If Corporation the same shall be recoverable from the contractor forthwith 

and be incurs such expenses deducted without prejudice to any other remedy of 

Corporation from any amount due or that may be due to the contractor 

 

Clause-36 (B): The contractor shall provide all necessary personal safety equipment’s 

and first aid apparatus available for use of persons employed on site and shall maintain 

the same condition suitable for immediate use at any time and shall comply with the 
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following regulations in connection therewith. 
 

a) The workers shall be required to use the equipment so provide by the 

contractor shall take adequate steps to ensure proper use of the equipment by 
those concerned. 

b) When the work is carried in the proximity to any place where there is a risk or 

drawing all necessary equipment shall be provided and kept ready for use and 

all necessary steps shall be taken for the prompt rescue of any person in 
danger. 

c) Adequate provisions shall be made for prompt first aid treatment of all injuries 

likely to be sustained during the course of the work. 

 

Clause-36 (C): The contractor shall duly comply with the provision of “the 

Apprentices Act” (III of 1961) the rules made there under and the orders that may be 

issued from time to time under the Act the said Rules 

Claim for quantities 

entered in the 

tender 

Clause-37: 
 

(1) Quantities in respect of the several items shown in the tender rare approximate and 

no revision in the tendered rate shall be permitted in respect of any of the items so 

long as subject to any special provision contained in the specifications prescribing 

a different percentage of permissible variation the quantity of the item does not 

exceed the tender quantity by more than50% and so long as the value of the excess 

quantity beyond this limit as the rate of the item specified in the tender is not more 

than Rs 5,00,000/-(Rs Five Lakh only). 
 

(2) The contractor shall if ordered in writing by the Engineer to do so, also carry out 

any quantities in excess of the limit mentioned in sub-clause (1) hereof one the 

same conditions as in accordance with the specifications in the tender and at the 

rates as mentioned below: 
 

a) if tender rate is above, rate will be at par as per Current PWD SOR  
b) if tender rate is below, rate will be as per tender quoted rate on Current PWD 
SOR. For the purpose of operation of this clause, the total cost shall be taken as 

derived from the PWD SOR. 

(3) Claims arising out of reduction in the tendered quantity of any item beyond 50 % 

will be governed by the provision of clause 15 only when the amount of such 

reduction beyond 50 % at the rate of the item specified in the tender is more than 

Rs.5,00,000/- (Rs Five Lakh only). This reduction is exclusively of the reduction 

mentioned in clause No 2, 1, 4 of the work and site condition. 
 

There is no change in the rate if excess is less than or equal to 50%. Also, there 

is no change in the rate if quantity of work done is more than 50 % of the 

tendered quantity or the value of the excess work at tendered rates does not 

exceed Rs. 5,00,000/- (Rs Five Lacks only) 

Employment of 

famine labor etc 

Clause No-38: The contractor shall employ any famine, convict or other labor of a 

particular kind or class if ordered in writing to do so by the Engineer- in-Charge 

Claim for  
compensation for  
delay in starting the 

Clause No-39: No compensation shall be allowed for any delay caused in the starting 

of the work on account of acquisition of land or in the case of clearance works on 

account of any delay in according to sanction of estimates 

 

Claim for 

compensation for 

delay in execution 

Clause No-40: No compensation shall be allowed for any delay in the execution of the 

work on account of water standing in borrow pits or compartments the rates are 

inclusive for hard or cracked soil Excavation in mud, sub soil, water standing in borrow 

pits and no claim for an extra rate shall be entertained, unless otherwise expressly 

specified 

Entering upon or 

commencing any 

portion of work 

Clause No-41: The contractor shall not enter upon or commence any portion of work 

except with the written authority and instructions of the Engineer- in-Charge or of his 

subordinate in charge of the work. Failing such authority, the contractor shall have no 
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claim to ask for measurements of or payment for work 

Minimum age of 

persons employed, 

the employment of 

donkeys and for other 

animals and payment 

of fair wages 

Clause No-42: 
 

(i) No contractor shall employ any person who is under age of 18 Years. 
 

(ii) No contractor shall employ donkeys or other animals with breeching of string 
or thin rope the breeching must be at least three inches wide and should be of 

tape (Nawar). 
 

(iii) No animals suffering from sores lameness or emaciation or which is immature 
shall be employed on the work. 

 
(iv) The Engineer-in-Charge or his agent is authorized to remove from the work any 

person or animal found working which does not satisfy these conditions and no 

responsibility shall be accepted by ASCL for any delay caused in the 

completion of work by such removal. 

 

(v) The contractor shall pay fair and reasonable wages to the workmen employed 

by him in the contract under taken by him. In the event of any dispute arising 

between the contractor and his workmen on the grounds that the wages paid are 

not fair and reasonable, the dispute shall be referred without delay to the Project 

Engineer who shall decide the same. The decision of the Project Engineer shall 

be conclusive and binding on the contractor but such decisions shall not in any 

way affect the conditions of contract regarding the payment to be made by 

corporation at the sanctioned tender rates. 
 

(vi) The contractor shall provide drinking water facilities to the workers similar 

amenities shall be provided to the workers engaged on large work in urban 
areas. 

 
(vii) Contractor to take precaution against accidents which take place on account of 

labor using loose garments while working near machinery 

Method of payment 
Clause No-43: Payments to contractors shall be made by cheque drawn on any bank 

within the ASCL limits convenient not exceeding Rs 10 /- will be paid in cash. 

Acceptance of 

conditions 

compulsory before 

tendering the work 

 Clause No-44: Any contractor who does not accept these conditions shall not be   

allowed to tender for works. 

Employment of  
scarcity labor 

Clause No-45: If ASCL declares a state of scarcity or famine to exit in any village 

situated within 10 miles of the work, the contractor shall employ upon such parts of 

work, as are suitable for unskilled labor, any person certified to him by the Project 

Engineer, or be any person to whom the Project Engineer may have delegated this 

duty in writing to be in need of relief and shall be bound to pay to such person 

wages not below the minimum which government may have fixed in this behalf. 

Any disputes which may arise in connection with the implementation of this clause 

shall be decided by the Project Engineer whose decision shall be final and binding 

on the contractor 

 

 

Clause No-46: The price quoted by the contractor shall not in any case exceed the 

control price, if any, fixed by the UP PWD or reasonable price which it is 

permissible for him to charge a private purchaser for the same class and description, 

the controlled price or the price permissible under the hoarding and Profiteering 

Ordinance,1948 as amended from time to time, if the price quoted exceeds the 

controlled price or the price permissible under the Hoarding and Profiteering 

Ordinance, 1948 as amended from time to time, if the price quoted exceeds the 

controlled price or the price permissible under Hoarding And Profiteering 

Prevention Ordinance, the contractor will specifically mention this fact in his tender 
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along with the reasons for quoting such higher prices. The purchaser at his 

description will in such case exercise the right of revising the price at any stage so 

as to confirm with the control price on the permissible under the Hoarding and 

Profiteering Prevention Ordinance. This discretion will be exercised without 

prejudice to any other action that may be taken against the contractor 

 Clause No -47: The rates to be quoted by the contractor must be Exclusive of GST 

 

Clause No -48: In case of materials that may remain surplus with the contractor 

from those issued for the work contracted for, the date of ascertainment of the 

materials being surplus will be taken as the date of sale for the purpose of Sales Tax 

and the Sales Tax will be recovered on such sale 

 

 Clause No–49: The contractor shall employ at least 80 percent of the total number 

of unskilled labor to be employed by him on the said work from out of the persons 

ordinarily residing in the district in which site of the said work is located. 
 

Provided, however; that if the required number of unskilled labor from that district 

is not available, the contractor shall in the first instance employ such number of 

persons as in available and thereafter may with previous permission in writing of 

the Project Engineer-in-charge of the said work, obtain the rest of the requirement 

of unskilled labor from outside district 

 

Clause No -50: Wages to be paid to the skilled and unskilled laborers engaged by 

the Contractor. The contractor shall pay the laborer’s skilled and unskilled 

according to the wages prescribed by the Minimum Wages Act of 1948 applicable 

to the area in which the work of the contract is located. 
 

The contractor shall comply with the provisions of the Apprentices Act 1961 and 

the rules and Orders issued there under from time to time, if he fails to do so, his 

failure will be a breach of the contract and the Project Engineer, may in his 

discretion, cancel the contract. The contractor shall also be liable for any pecuniary 

liability arising on account of any violation by him of the provision of Act. The 

contractor shall pay the laborer’s skilled and unskilled according to wages 

prescribed by Minimum Wages Act applicable to the area in which the work lies 

 

Clause No -51: All amounts whatsoever which the contractor is liable to pay to the 

Corporation in connection with the execution of the work including the amount 

payable in respect of (i) materials and or stores supplied/issued hereunder by the 

Corporation to the Contractor (ii) hire charges in respect of heavy plant, machinery 

and equipment given on hire by the Corporation to the contractor for execution by 

him of the work and/or on which advances have been given by the Corporation to 

the contractor shall be deemed to be arrears of the Land Revenue and the 

Corporation may without prejudice to any other rights and remedies of the 

Corporation recover the same from the contractor as arrears of revenue 

 

Clause No -52: The contractor shall duly comply with all the provisions of the 

Contract Labor (Regulation and Abolition) Act, 1970 (37 of 1970) as amended 

from to time to time and all other relevant status and statutory provision concerning 

payment of wages particularly to workmen employed by the contractor and 

working on the site of the work. In particular, the contractor shall pay wages to 

each worker employed by him on the site of the work. If the contractor fails or 

neglect to pay wages at the said rates or makes short payment and the ASCL makes 

such payment of wages in full or part thereof less paid by the contractor, as the case 

may be ,the amount so paid by the contractor to such workers shall be deemed to be 

arrears of land revenue and the corporation shall be entitled to recover the same as 

such from the contractor or deduct same from the amount payable by the 

corporation to the contractor hereunder or from any other amount payable by the 

ASCL to the contractor hereunder or from any other amounts Payable to him by the 

Corporation 

 
Clause No-53: The tendered rates shall be exclusive of Applicable GST taxes, 

leviable in respect of work contract. 
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Clause No-54: If the project is shelved by the Corporation before commencement, 

the contractor will have no right to claim any loses or compensation due to the 

same and for whatsoever reasons. 

 

Clause No–55: All disputes and differences of any kind whatever arising out of or 

in connection with the contract or the carrying out of the work (whether during 

progress of the works or after their completion and whether before or after the 

determination , abandonment or breach of the contract ) shall be referred to and 

settled by Project Engineer .But if the contractor be dissatisfied with the decision of 

the Chief Executive Officer ASCL or as to withholding by the Project Engineer of 

any certificate of the Project Engineer or as to withholding by the Project Engineer 

of any certificate to which the contractor may within 60 days after receiving notice 

of such decision give a return notice to the other party requiring that / may claim to 

entitled them and in any such case the contractor such matters in disputes be 

referred to in an appeal before a Committee as mentioned below. Such return notice 

shall specify the manner which are in disputes and such disputes or difference of 

which such notice has been given and no other shall be and is hereby referred to 

Committee consisting of the Chief Executive Officer ASCL, the decision taken by 

the committee will be final and binding on both the parties Such reference except as 

to the withholding of any certificate to which the contractor to be entitled shall not 

be opened or entered upon until after the completion or alleged completion of the 

works or until after the practical cessation of the works arising from any cause 

unless with the written consent of the Project Engineer. Provided always that the 

Corporation shall not withhold the payment of an interim certificate nor the 

contractor in any way delay the carrying out of the works by reason of any such 

matters, question or dispute being referred to the Committee but shall, proceed with 

the work with all the diligence and shall, until the decision of the Committee abide 

by the decision of the Project Engineer and no award of the Committee shall 

reliever the contractor of his obligations to adhere strictly to Project Engineer’s 

instructions with regard to the actual carrying out of the works. The Owner and the 

contractor hereby also agree that the said reference to the Committee under this 

clause shall be a condition precedent to any right of action under the Contract 

 

Clause 56: Contractor shall take out necessary Insurance Policy / policies for all 

workmen, labor employed on site so as to provide adequate Insurance cover for 

execution of the awarded contract work from National Insurance Co Ltd. Insurance 

Policy/policies taken out from any other company will not be accepted. He shall 

submit the receipt of premium to ASCL before work commencement  
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ADDITIONAL GENERAL CONDITIONS AND SPECIFICATIONS 

 

NOTE: These are to apply as additional specifications and conditions, unless otherwise 
already provided for contradictorily else-where in this contract. 

 

SCC- 1  CONTRACTOR TO INFORM HIM SELFFULLY: 

 

The Contractor shall be deemed to have carefully examined the work and site conditions 

including labor, the general and the special conditions, specifications, schedules and drawings 

and shall be deemed to have visited the site of the work and to have fully informed himself 

regarding the local conditions and carried out his own investigations to arrive at rates quoted in 

the tender. In this regard, he will be given necessary information to the best of knowledge of 

Department but without any guarantee about it. 

 

SCC- 2  ERRORS, OMISSION AND DISCREPANCIES: 

 

a) In case of errors, omissions and /or disagreements between written and scaled dimensions 
on the drawing or between drawing and specifications etc. the following order of preference 

shall apply. 

 

(i) Between actual scaled and written dimensions or descriptions on a drawing the 
latter shall be adopted.  

(ii) Between the written or shown description of dimensions in the drawing and 

corresponding one in the specifications, the latter shall apply.  
(iii) Between the quantities shown in schedule of quantities and those arrived at from 

the drawings, the latter shall apply.  
(iv) Between the written description of the item in the schedule of quantities and the 

detailed description in the specifications of the same items, the latter shall apply. 

 

b) In case of difference between the rates written in figures and words, the rate adopted by the 

contractor for working out the total amount of the item will be taken as correct. In order cases 

correct rates would be that, which is lower. 

 

In all cases of omissions and / or doubts or discrepancies in the dimensions or descriptions of 

any item or specifications, a reference shall be made to the Project Engineer, ASCL whose 

elucidation, elaboration or decision shall be considered as authentic. The contractor shall be 

held responsible for any errors that may occur in the work through lack of such reference and 

precaution. 

 

SCC- 3  WORKING METHODS AND PROGRESS SCHEDULES: 

 

(a) Contractor shall submit within times stipulated by the Engineer, in writing the details of 

actual methods that would be adopted by the contractor for the execution of any items as 

required by Engineer , at each of the location, supported by necessary detailed drawings and 

sketches including those of the Plant and Machinery that would be used ,their locations, 

arrangement for conveying and handling materials etc. and obtain prior approval of the 

Engineer-in-charge well in advance of starting of such item of work. The Engineer-in-charge 

reserves the right to suggest modifications or make complete changes in the method proposed 
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by the contractor, whether accepted previously or not, at any stage of work, to obtain the 

desired accuracy, quantity and progress of the work which shall be binding on the contractor, 

and no claim on account of such change in method of execution will be entertained by 

corporation so long as specifications of the item remain unaltered. 

 

SCC- 4  PROGRESS SCHEDULE 

 

(b) The Contractor shall furnish within the period stipulated in writing by the Engineer-in-

charge, of the order to start the work, a progress schedule in quadruplicate indicating the date 

of actual start, the monthly progress expected to be achieved and the anticipated completion 

date of each major item of work to be done by him, also indicating dates of procurement and 

setting up the materials, plant and machinery. The Schedule is to be such as is practicable of 

achievement towards the completion of the whole work in the time limit, the particular items, 

if any on the due dates specified in the contract and shall have the approval of the Engineer-in-

Charge. No revised schedule shall be operative without such acceptance in writing. The 

Engineer is further empowered to ask for more detailed schedule or schedules say; week by 

week for any item or items, in case of urgency of work as will be directed by him and the 

contractor shall supply the same as and when asked for.  
(c)The contractor shall furnish sufficient plant, equipment and labor as may be necessary to 

maintain the progress of schedule. The working and shift hours restricted to one shift a day for 

operations to be done under the corporation supervision shall be such as may be approved by 

the Engineer-in-charge. They shall not be varied without the prior approval of the Engineer. 

Night work which requires supervision shall not be permitted except when specifically 

allowed by Engineer each time, if requested by the contractor. The contractor shall provide 

necessary lighting arrangements etc. for night work as directed by Engineers without extra 

cost.  
(d) Further, the contractor shall submit the progress report of work in prescribed forms charts 

etc. at periodical intervals, as may be specified by the Engineer-in-charge. Schedule shall be in 

forms of progress charts, forms, progress statement and /or reports as may be approved by the 

Engineer.  
(e) The contractor shall maintain Performa, charts, details regarding machinery equipment, 

labor, materials, personnel etc. as may be specified by the Engineer and submit periodical 

returns thereof as may be specified by the Engineer-in-charge. 
 

SCC- 5  AGENT AND WORK ORDER BOOK 

 

The Contractor shall himself manage the work or engage an authorized all-time agent on the 

work capable of managing and guiding the work and understanding the specifications and 

contract condition. A qualified and experienced, Engineer shall be provided by the contractor 

as his agent for technical matters in case the Engineer-in-charge considers this as essential for 

the work and so directs contracts. He will take orders as will be given by the Project Engineer 

or his representatives and shall be responsible for carrying them out. This agent shall not be 

changed without prior intimation to the Project Engineer and his representatives on the work 

site. The contractor shall supply to the Engineer the details of all supervisory and other staff 

employed by the contractor and notify changes when made, and satisfy the unquestionable 

right to ask for change in the quality and numbers of contractor’s supervisory staff and to order 

removal from work of any of such staff. The contractor shall comply with such orders and 

effect replacements to the satisfaction of the Engineer. 
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A work order book shall be maintained on site and it shall be the property of corporation and 

the Contractor shall promptly sign orders given therein by Project Engineer or his 

representative and his superior offices, and comply with them. The compliance shall be 

reported by the contractor to the Engineer in good time so that it can be checked. The blank 

work order book with machine numbered pages will be provided by the corporation free of 

charge for this purpose. The contractor will be allowed to copy out instructions therein from 

time to time. 

 

SCC- 6  INITIAL MEASUREMENTS FOR RECORD: 

 

Where, for proper measurement of the work, it is necessary to have an initial set of levels or 

other measurement taken, the same as recorded in the authorized field book or measurement 

book of corporation by the Engineer or his authorized representative will be signed by the 

contractor who will be entitled to have a true copy of the same made at his cost. Any failure on 

the part of the contractor to get such levels etc. recorded before starting the work will render 

him liable to accept the decision of the Engineer as to the basis of taking measurement. Like-

wise the contractor will not cover any work which will render its subsequent measurements 

difficult or impossible without first getting the same jointly measured by himself and the 

authorized representative of the Project Engineer. The record of such measurements on the 

corporation side will be signed by the contractor and he will be entitled to have a true copy of 

the same made at his cost. 

 

SCC- 7  HANDLING OVER THE WORK 

 

All the work and materials before finally taken over by Corporation will be entire liability of 

the Contractor for guarding, maintaining and making good any damages of any magnitude. 

Interim payments made for such work will not alter this position. The handling over by the 

contractor and taking over by the Project Engineer or his authorized representative will be 

always in writing, copies of which will go to the Project Engineer or his authorized 

representative and the contractor. It is, however understood that before taking over such work, 

Corporation will not put it into regular use as distinct from causal or incidental one, except as 

specifically mentioned elsewhere in this contract, or as mutually agreed to. 

 

SCC- 8  ASSISTANCE IN PROCURING PRIORITIES, PERMITSETC 

 

The Engineer, on a written request by the contractor, will if in his opinion, the request is 

reasonable and in the interest of work and its progress, assist the contractor in securing, the 

priorities for deliveries, transport permits for controlled materials etc. where such are needed. 

The Corporation, will not, however be responsible for the non-availability of such facilities or 

delay in this behalf and no claims on account of such failures or delays shall be allowed by the 

Corporation.  
The Contractor shall have to make his own arrangement for machinery required for the work. 

However, such machinery conveniently available with the Corporation may be spared as the 

ruled in force on recovery of necessary Security Deposit and rent agreement in the prescribed 

form. Such an agreement shall be independent of this contract and the supply of machinery 

shall not form a ground for any claim or extension of time limit for this work. 
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SCC- 9  SAMPLES AND TESTING OF MATERIALS 
 
 

(i) All materials to be used on work shall be got approved in advance from the 

Engineer-in-charge and shall pass the test and or analysis required by him, which 

will be (a) as specified in the specification for the item concerned and or as 

specified by the Indian Road Congress Standard Specification(b) Code of Practice 

for Road and Bridges or (c) I.S.I. Specifications (Whichever and wherever 

applicable) or (d) such recognized Specifications accepted to Engineer-in-Charge 

as equivalent thereto or in absence of such recognized Specifications (e) such 

requirement test and or analysis as may be specified by the Engineer-in-Charge in 

order of precedence given above. 

 

(ii) The contractor shall at his risk and cost make all arrangements and /or shall provide 

for all such facilities as the Engineer-in-charge may require for collecting preparing 

required number of samples for tests or for analysis at such item and to such places 

may be directed by the Engineer and bear all charges and cost of testing. Such 

samples shall also be deposited with the Engineer-in-Charge. 

 

(iii) The contractor shall if and when required submit at his cost the samples of 

materials to be tested or analysis and if, so directed, shall not make use of or 

incorporate in the work any materials represented by the samples until the required 

tests or analysis have been made and the materials, finally accepted by the 

Engineer-in-charge. 

 

(iv) The contractor shall not be eligible for any claim or compensation either arising out 

of any delay in the work or due to any corrective measures required to be taken on 

account of and as a result of testing of the materials. 

 

(v) The contractor or his authorized representative will be allowed to remain present in 

the departmental laboratory while testing samples furnished by him. However, the 

results of all tests carried out in the departmental laboratory in the presence or 

absence of the contractor or his authorized representative will be binding on the 

contractor.  
(vi) Cost of routine day to day quality control testing charges for tests required as per 

specifications will be borne by contractor by sending the same to the concerned 

laboratories or by establishing laboratory at site. 

 

SCC- 10    CO-ORDINATION: 

 

When several agencies for different sub work of the Project are to work simultaneously on 

the timely completion of the whole Project smoothly, the scheduled dated for completion 

specified in each contract shall therefore be strictly adhered to. Each contractor may make 

his independent arrangement for water, power, housing etc. if they so desired. On the other 

hand, the contractor is at liberty to mutual agreement in this behalf and makes joint 

arrangements with the approval of the Engineer. No single contractor shall take or cause to 

be taken any steps or action that may cause disruption discontent, or disturbance of work 

labor or arrangement etc. of other contractor in the Project localities. Any action by any 

contractor which the Engineer in his unquestioned 
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discretion may consider as infringement of the above code would be considered as a breach 
of the contract conditions and shall be dealt with as such. 

 

In case of any dispute, disagreement between the contractor, the Engineer’s decision 

regarding the co-ordination, co-operation and facilities to be provided by any of the 

contractors shall be final and binding on the contractors concerned and such a decision or 

decisions shall not vitiate any contract nor absolve the contractor(s) of his/their obligations 

under the contract nor consider for the grant for any claim or compensation. 

 

SCC- 11 PAYMENTS: 

 

The Contractor must understand that the rates quoted are for completed work and include 

all costs due to labor, scaffolding, machinery, power, royalties, taxes etc. and should also 

include all expenses to cover the of night work if and when required and no claim for 

additional payment beyond the prices or rates quoted will be entertained. The mode of 

measurements has been indicated in the specifications, if there is any ambiguity or doubt in 

this respect the decision of Project Engineer will be final. 

 

SCC- 12 PATENTED DEVICE 

 

Whenever the contractor desires to use any designed devices, materials or process covered 

by the letter of patent or copy right, the right for such use shall be secured by suitable legal 

arrangement and agreement with patent owner and the copy of their agreement shall be 

filled with the Engineer-in-charge if so desired by the letter.  
 

SCC- 13 TEMPORARY QUARTERS: 

 

(i) The contractor shall at his own expense maintain sufficient experienced supervisory staff 

etc. required for the work and shall make his own arrangement, provide housing for them 

with all necessary arrangements, including fire preventive measures etc. as directed by the 

Engineer-in-charge. 

 

SCC- 14 SAFETY MEASURES AND AMENITIES: 

 

SAFETY MEASURES: 

 

The contractor shall take all necessary precautions for the safety of the workers and 

preserving their health while working in such job as require special protection and 

precautions. The following are some of the requirements listed, though not exhaustive. The 

contractor shall also comply with the directions issued by the Engineer in this behalf from 

time to time and at all times.  
(1) Providing protective foot wear to workers, in situations like mixing and placing of 

mortar of concrete in quarries and places where the work is under too much of wet 

conditions as also for movements over surfaces infected with oyster growth etc. 
 

(2) Providing protective head gear to workers, working in quarries etc. to protect 

them against accidental fall of materials from above. To provide Reflective 

Jackets, Helmets to site staff.  
(3) Taking necessary steps towards training the workers concerned in the use of 

machinery before, they are allowed to handle it independently and taking all 

necessary precautions in and around the areas where machines, hoists, and similar 

units are working.  
(4) Avoiding bare lives-wires etc. as would electrocute workers. 

(5) Making all platforms, staging and temporary structures sufficiently strong so as 

not to cause inconvenience and risk to the workmen and supervisory staff. 
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(6) Providing sufficient first aid trained staff and equipment to be available quickly at 

the work site to render immediate first aid treatment in case of accidents due to 

suffocation, drowning and other injuries. 

(7) Where the workers are required to work near machine and are liable to accident 

they should not be allowed to wear loose cloths like dhoti, zabba, etc. 

 

SCC- 15 DAMAGE BY FLOODS OR ACCIDENTS:  
The contractor shall take all precautions against damage by floods or like or from accident 

etc. no compensation will be allowed to the contractor on this account or for correcting and 

repairing ant such damage to the work during construction. The contractor shall be liable to 

make good at his cost any plant or material belonging to the Corporation, lost or damaged 

by floods or from any other cause which is in his charge. 

 

SCC- 16 RELATION WITH PUBLICAUTHORITIES:  
The Contractor shall comply with all rules, regulations, bye-laws and direction given from 
time to time also by any local public authority in connection with this work and shall 

himself pay fees or charges which are leviable on him without any extra cost to the 

Department. 

 

SCC- 17 POLICE PROTECTION:  
For the Special Protection of camp, the contractor's works, the Department will help the 

contractor as far as possible to arrange for such protections with the concerned authorities 

if so required by the Contractor in writing. The full cost of such protection shall be borne 

by the Contractor. 

 

SCC- 18 INDEMNITY:  
The Contractor shall indemnify the corporation against all actions, suits, claims and 

demands brought or made against him in respect of anything done or committed to be done 

by the Contractor on execution of or in connection with this contract and against any loss 

or damage to the corporation in consequence of any action or suit being brought against the 

Contractor for anything done or committed to be done in the execution of this contract. 
 

 

SCC- 19 MEDICAL AND SANITARY ARRANGEMENTS TO BE PROVIDED FOR 

LABOUR EM PLOYED IN THE CONSTRUCTION BY THE 

CONTRACTOR 

 

1) The Contractor shall provide an adequate supply of potable water for use of laborers on 

work and in Camps. 
2) The contractor shall construct trench or semi-permanent latrines for the use of the laborers. 

Separate latrines shall be provided for men and women. 
3) The Contractor shall build sufficient number of huts on a suitable plot of land for use of the 

laborers according to the following specifications. 
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1) Huts of bamboo and tin sheets may be constructed. 

 

2) A good site not liable to submergence shall be selected on high ground remote 

from jungle but well provided with trees, shall be chosen wherever it is available. 

The neighborhood of tank, jungle, grass or woods should be particularly avoided. 

Camps should not be established close to large cuttings of earthwork. 

 

3) The lines of huts shall have open spaces of at least ten meters between rows. 
When a good natural site cannot be procured, particular attention should be 
given to the drainage. 

 

4) There should be no overcrowding. Floor space at the rate of 30 sq.ft.per head 
shall be provided. Care should be taken to see that the huts are kept clean and in 
good order. 

 

5) The contractor must find his own land and if he wants Corporation Land, he 
should apply for it and pay assessment for it, if made available by Corporation. 

 

6) The Contractor shall construct a sufficient number of bathing places. Washing 
places should also be provided for the purpose of washing clothes. 

 

7) The Contractor shall make sufficient arrangements for draining away the surface 
and salvage water as well as water from the bathing and washing places and 
shall dispose off the wastewater in such a way as not to cause any nuisance. 

 

8) The Contractor shall engage a medical officer with a traveling dispensary for a 
camp containing 500 or more persons if there is no government or other private 
dispensary situated within 8kms from the camp. In case of emergency the 
contractor shall arrange at his cost for transport for quick medical help to his 
sick worker. 

 

9) The Contractor shall provide the necessary staff for effecting a satisfactory 
drainage system and cleanliness of the camp to the satisfaction of the Engineer. 
At least one sweeper per 200 persons should be engaged. 

 

10) The Assistant Director of Public Health shall be consulted before opening a 
labor camp and his instruction on matters such as water supply, sanitary 
conveniences, the camp site accommodation and food supply shall be followed 
the Contractor. 

 

11) The Contractor shall make arrangements for all anti-malaria measures to be 
provided for the labor employed on the work. The anti-malaria measure shall be 
provided as directed by the Assistant Director of Public Health. 

 

SCC- 20 QUARRIES: 

 

The quarrying operations if required and permitted by the Engineer-in-charge shall be 

carried out by the contractor with proper equipment such as Compressors, jack hammers, 

Drill bits, Explosives etc. and sufficient number of workmen shall be employed so as to 

get the required out-turn. 
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The Contractor shall carry out the works in quarries conformity with all the rules and 

regulations already laid down or may be laid down from time to time by Corporation due 

to non-compliance of any rules or regulations or due to damages by the contractor shall be 

the responsibility of the contractor. The Engineer-in-charge or his representative shall be 

given full facilities by the contractor for inspection at all times of the working of the 

quarry, records maintained, the stocks of the explosives and detonators etc., so as to 

enable him to check that the working records and storage are all in accordance with the 

relevant rule. The Engineer-in-charge or his representative shall at any time be allowed to 

inspect the works, buildings and equipment at the quarters.  
The Contractor shall maintain at his own cost, the books, registers etc., required to be 

maintained under the relevant rules and regulations and as directed by the Engineer-in-

charge. These books shall be open for inspection at times by the Engineer-in-charge or his 

representative and the contractor shall furnish the copies or extracts of books or register 

as and when required. 
 

All quarrying operations shall be carried out by the contractor in organized and 

expeditious manner, systematically and with proper planning. The contractor shall engage 

licensed blaster and adopt electric blasting and/or any other approved method which 

would ensure complete safety to all men engaged in the quarry and its surroundings. The 

contractor shall himself provide suitable magazines and arrange to procure and store 

explosives, etc. as required under the rules at his own cost the designs and the locations of 

the magazine shall be got approved in advance from the Chief Inspector of Explosives 

and the rules and regulations in this connection as laid down by the Chief Inspector of 

Explosives from time to time shall be strictly adhered to by the Contractor. It is generally 

experienced that it takes time to obtain the necessary license for blasting storage of 

material from the concerned authorities. The contractor must therefore take timely 

advance action for procuring all such licenses so that the work progress may not be 

hampered. 

 

The approaches to the quarrying place from the existing public roads shall have to be 

arranged by the contractor at his own cost, and the approaches shall be maintained by the 

contractor at his own cost till the work is over. 

 

The quarrying operations shall be carried out by the contractor to the entire satisfaction of 

the Engineer-in-charge and the development of the quarry shall be made efficiently so as 

to avoid wastage of stones. Only such stones as are of the required quality shall be used 

on the work. Any store which is in the opinion of the Engineer-in-Charge, not in 

accordance with the specifications or of required quality will be rejected at any time, at 

the quarry or at the site of work. The rejected stones shall not be used on the work and 

such rejected materials shall be removed to the place shown at the contractor's cost. 

 

Since all stones quarried from Government quarry (if made available) by the contractor 

including the excavated overburden are the property of the government, no stones or earth 

shall be supplied by the contractor to any other agencies or works , and are not allowed to 

be taken away for any other works all such surplus quarried materials not required for 

work under this contract shall be the property of the Government and shall be handed 

over by the contractor to Government free of cost at quarry site duly heaped at the spots 

indicated by the engineer-in-charge. The contractor will be entitled to the refund of the 

royalty if any paid by him for such quantity handed over to Government for which 

necessary certificate will be issued by Project Engineer as per usual procedure. If, 

however, the Government does not require such surplus material, the contractor may be 

allowed to dispose of or use material elsewhere with prior written permission of 
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Engineer- un-Charge. Leaving off a quarry face or opening of a new quarry face shall be 

done only on the approval of the Engineer-in-charge. Quarrying permission will have to 

directly obtained by the contractor, from the Collector of the district concerned for which 

purpose the Corporation will render necessary assistance. All quarry fees, Royalty 

charges, ground rent for staking material, etc. if any two be paid, shall be paid directly by 

the contractor as per rules in force. The contractor will however be Entitled to a refund of 

part of such charges as are admissible under rules as mentioned elsewhere in this contract, 

after obtaining a certificate from the Engineer-in- charge that the material where required 

for use on government works. 

The contractor will be permitted to erect at his own risk and cost at the quarry site if 

suitable vacant space in government area is available for the purpose, his own structures 

for stores, offices, etc. at place approved by the Engineer-in-charge. On completion of the 

work, the contractor shall remove all the structures erected by him and restore the site top 

its original condition. 

The contractor shall not use any land in the quarry either for cultivation or for any other 

purpose except that required for breaking or stacking or transporting stones. 

 

SCC- 21 TRAFFIC REGULATION 

 

Unless separately provided for in the contract, the contractor shall have to make all 

necessary arrangement for regulating traffic, day to night during the period of 

construction to the entire satisfaction of the Engineer. This includes the construction and 

maintenance of diversions if necessary. The contractor shall have to provide necessary 

caution boards, barricades, flags, lights and watchmen etc. so as to comply with the latest 

Motor Vehicles rules and regulations and for traffic safety and he shall be responsible for 

all claims from accidents which may arise due to his negligence whether in regulating the 

traffic or in stacking material on the roads or due to any other reasons. 

 

SCC- 22 RETRO REFLECTIVE ROAD SIGNS 

 

1) The Contractor shall be original Manufacturer of the Retro Reflective sheeting and Road 

furniture or specifically certifies Authorized Convertor /Applicator by the Original 

Manufacturer and shall submit such Authorization certificate during the bid submission. 

The Tenderer must obtain & must produce such authorization on the name of the work 

from the Manufacturer. The contractor shall submit all the related Technical details 

including specifications of the Retro Reflective Sheeting used in making the Traffic Signs 

and Road furniture brochures with all information for evaluation of their acceptance to 

meet the required specifications given in this Bid Document. 

 

2) The contractor shall obtain from the sheeting manufacturer of Retro Reflective Sheeting a 

Pre- Qualification Warranty certificate in original for twelve years satisfactory field 

performance including stipulated retro reflectance of the retro reflective sheeting to be 

used and submit the same during Bid Submission. 

 

3) Product Conformance Certificate in original from the manufacturer of retro reflective 

sheeting stating that the material offered for this tender, conforms to the standards / 

specifications of retro reflective sheeting as given in this tender and is part of the original 

warranty shall be submitted. 

 

4) A certificate of having tested the sheeting for following properties and its having 

passed these tests shall be obtained from a reputed test laboratory, by the manufacturer of 

the Sheeting. 
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i) Coefficient of Retro Reflection 

ii) Day time color & luminance 

iii) Accelerated outdoor weathering 

iv) Colorfastness 

v) Shrinkage 

vi) Flexibility 

vii) Liner Removal 

viii) Adhesion 

ix) Impact resistance 

x) Specular gloss 

xi) Night time color 
 

5) The sheeting manufacturer shall also provide test data showing that has met the 

requirements for 36 months of accelerated outdoor weathering. The test data shall be 

gathered in accordance with ASTM D 4956 and shall be performed by an independent 

agency. The above test certificate shall be uploaded during the bid submission. 
 

 

6) The Retro reflective surface after cleaning with soap and water and in dry condition shall 

have the minimum co-efficient of retro reflection as given in Table I determined in 

accordance to ASTM D 4956 Type XI Sheeting. Reflactometer testing as per  IRC 67-

2012 should meet all the parameters mentioned in Table I 
 

Table I: Acceptable minimum coefficient of retro reflection for wide angle prismatic sheeting. 
Observation 

Angle 

Entrance 

Angle 

White Yellow Orange Green Red Blue Brown Florescent 

Yellow-

Green 

Florescent 

Yellow 

Florescent 

Orange 

0.1ºB -4º 830 620 290 83 125 37 25 660 500 250 

0.1ºB +30º 325 245 115 33 50 15 10 260 200 100 

0.2º -4º 580 435 200 58 87 26 17 460 350 175 

0.2º +30º 220 165 77 22 33 10 7 180 130 66 

0.5º -4º 420 315 150 42 63 19 13 340 250 125 

0.5º +30º 150 110 53 15 23 7 5 120 90 45 

1.0º -4º 120 90 42 12 18 5 4 96 72 36 

1.0º +30º 45 34 16 5 7 2 1 36 27 14 

At the end of 10 years the sheeting shall retain at least 80% of its original retro reflectance Values. 

 

7) Color shall be and shall conform to the requirements of Table II as per ASTM D 4956 

Specification. Conformance to color requirements shall be determined 

spectrophotometrically in Accordance with ASTM E 1164. 

8) The manufacturer of the sheeting, process inks, overlay films for use in production of 

finished traffic control devices shall be based in India. 

 

SCC- 23 ROAD TRAFFIC SIGNALS 

 
1) The traffic signal, its configuration, size and location shall be in accordance with IRC:93 

and IS:7537 and as shown in the drawings or as directed by the Engineer. Prior to 

installation of signals, the Contractor shall submit to the Engineer, for approval, detailed 

proposals showing the signal type, sizes, paint and structural details of the signal posts 

including control system. 
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2) The traffic signals shall have a complete electronic mechanism for controlling the 

operation of traffic with an auxiliary manual controller. The time plan of signals shall 

be as per drawing and shall be modified as directed by the Engineer. 

Materials 

3) The various materials and fabrication thereof shall conform to the following: 

i) Signal foundation: The signal foundations shall be constructed as per 

Specifications given in Clause 13 of IRD: 93 or as shown in the drawings. 

ii) Constructional requirements: The constructional requirements for post, 

signal head assembly, signal head, optical system, lamp and holder, visor, 

post, supports for overhead mounted signals, equipment housing, locks, inter-

connecting cables, earthing, mains termination, controller electrical 

components, etc., shall conform to IS:7537 unless otherwise stated in IRC:93. 

The post shall be painted and protected as per Clause 3.7. of IS:7537. 

iii) Optical requirements: The shape of all signal lenses shall be circular and 

shall be of specified colour and size and as shown in the drawing. Quality of 

lenses, arrangement of lenses, illuminations, visibility and shielding of signals 

shall be as per relevant Clauses of IRC: 93 and IS:7537. 

iv) Tests: Tests shall be carried out on all components of traffic signal including 

tests on complete system for its performance as per relevant Clauses of IRC:93 

and IS:7537. 

v) Maintenance of Traffic Signals: It shall be the responsibility of the 

Contractor to provide for maintenance of the signal section system throughout 

the warranty period for at least five (5) years after installation and as per 

Clause 1 of IRC: 93. 

vi) Measurements for Payment: The measurement for traffic signalisation 

system shall be by unit for complete work as specified and as per drawing for 

complete road junction. 

vii) Rate : The Contract unit rate for the traffic signalisation system as a whole 

shall be payment in full compensation for furnishing all labour, materials, 

tools, equipment for preparing, supplying, fixing at site, testing and 

maintenance throughout warranty period and all other incidental costs 

necessary to complete and maintain the work to these Specifications. Scope of 

Work :-Shifting and installing of existing traffic signals post, replacement of 

existing Signal lights, painting of traffic signal post, cabling and control  

 

SCC- 24 VMS Client & User Software provisioning for VMS Operations 

 

 

 Network Control Software (At the USER) 

Sr. No. Details 

1 
Web Based Solution (Hosted Manager Application) anywhere access on the 
Clients Network 

2 
Desirable Integration with Windows Server 2008 / 2012 based Active Directory 
System. 

3 

Screen Layout Designer Module with Drag and Drop interface and supporting 
more than 2 Media Zones, 3 Scrolling Zones, Date and time zone along with 
Weather Module. Supports any screen resolution in both the screen Formats 
(Portrait and Landscape). 

4 
Alert Manager: Option to assign player or Group of players to an email id to 
receive the Player logs between set intervals. 

5 Players (VMS Displays) can be placed in multiple Groups and schedules can be 
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sent to a Group or a selection of Players in a Group or to the Whole Network. 

6 Can add any number of media players (VMS Displays) in the Network. 

7 
Default - Screen can be divided into 7 zones. 3 Media zones supporting all Media 
formats (Videos, Images, Flash, Web URLs), 3 Ticker, Date Zone & Clock Zone. 

8 
Media zone can play Videos, Flash, Images, Web pages, Office Files & PDF 
documents. 

9 Media can be organized in Tree View Folders. 

10 All the zones in the Screen Layout can be scheduled independently. 

11 
Feature to set the different shutdown time and reboot time for all days of a week 
for the Remote Players. 

12 
Dashboard view of the Network Connectivity Status between the Media Players 
(VMS Displays) and the Central Server, current IP Address & Free Space available 
on Players (VMS Displays). 

13 
Drag and Drop feature to create a playlist, modify the position of the files in the 
playlist. 

14 Each file in the Media Playlist to have Start and End time and option for looping. 

15 
Option to set the files in the playlist to play in a set day of the Week or entire 
week 

16 Option to force download selected Media files (content) in the playlist. 

17 
Option to set Screen shot with time stamp during Media Playback on Media 
player (VMS Displays) and upload back the screenshot to be viewed from the 
Manager. 

18 
Reports of Media Exposure between Date ranges. Should be able to export this 
data to Microsoft Excel & PDF.  

19 

User access & management - Multi Level user access, Administrator will have all 
the rights and he can create users and assign rights, User access can be provided 
for a Player (VMS Display), Group of Players or each module like Playlist creation, 
Layout Management, Reports etc. 

20 
The Schedules, Playlists, Logs and other information for the players (VMS 
Displays) are uploaded to a Content Server in an encrypted format. 

21 
Self-Healing Watch Dog Module on the player to ensure sure that all the zones in 
the current Layout are up and running. 

22 
Encryption of Data to increase secure downloads on the player – Minimum 128-
bit playlist encryption is to be supported. 

23 
Intelligent Download Module on the player helping in content and schedules to be 
downloaded meant for the particular player (VMS Display). 

24 Player (VMS Display) programmed to play unattended 24 x 7 

25 
Reports Customizable based on the Clients requirement with no additional 
Charges. 

26 
Log Viewer Module in the Manager application to give instant reports for Active 
Playlists on each player (VMS Display), Content upload and download time, player 
start up and shutdown times. 

27 

Option to send Emergency messages to the players. Messages should override the 
current content on the Screen and Display FULL Screen. Also, option to set the 
Start and End time for Emergency Messages and the frequency interval so that 
the player will alternate between the Emergency Messages and current content. 

28 
Support for preventing play back of content that is not authenticated in the 
Manager Application. 

29 Support Multiple File types in a Loop (Multiple file formats in a Playlist). 

30 
Option to play selected Media files in Day Time Parting by providing the Start time 
and End Time  

 

 



 
 

78 | P a g e  
 

 Client Player Software (At the Display 

Sr. No. Details 

1 The Software should run on Microsoft Windows Platform: Windows 7 Embedded.  

2 The Software powers up the Media Player at pre-determined times on all 
functioning days of the Station.  

3 The Software powers off the unit during the closing hours of the Station.  

4 No Personnel should be required to either switch on, switch off, power off, log in 
or log out procedures. All the above functions should function automatically as 
scheduled.  

5 Multiple Screen Layouts with Multiple Independent Zones. 

6 Play Standard Multimedia Files: Flash, Videos, Images, etc. 

7 Time-Sensitive Content – Expired old content to be purged. 

8 Unattended, Continuous Playback 

9 Remote Shutdown, Reboot Mode. 

10 Connect on “as-and-when-needed” basis 

11 Can use Dial-Up or Broadband Connectivity 

12 Scalable Network 

13 No need of dedicated bandwidth 

14 Play Scheduled Playlist in day parts 

15 Proof or Play and Log Retrieval 

16 Support Major Indian Language Fonts 

17 Minimum 4 GB RAM and 16 GB Flash, 1.66 GHZ 

18 24x7 Operations 

19 Proof of Concept to be shown during technical evaluation 

 

 

SCC- 25 MISCELLANEOUS 
 

Rate shall be exclusive of G.S.T. as applicable. 

 

For providing electric wiring or water lines etc. shall be provided if necessary through 

walls, slabs, beams etc. and later on refilled up with bricks or stone chippings, cement 

mortar without any extra cost. 

 

In case it becomes necessary for the due fulfillment of Contract for the Contractor to 

occupy land outside the Department limits, the Contractor will have to make his own 

arrangement with the land owners and to pay such rents if any are payable as mutually 

agreed between them. The Department will afford the Contractor all the reasonable 

assistance to enable him to obtain Corporation land for such purpose on usual terms and 

conditions as per the rules of the Corporation. 

 

Special provision in detailed specifications or wording of any item shall gain precedence 

over corresponding contradictory provision (if any) in the Standard Specifications or 

PWD Hand Book, where reference to such specifications is given without reproducing the 

details in Contract. 

 

Suitable separating barricades and enclosures shall be provided to separate material 

brought by the Contractor and material issued by ASCL to the Contractor. Same applies 

for the material obtained from different sources of supply. 
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It is presumed that the Contractor has gone carefully through the Standard Specifications 

of PWD Hand Books and the Schedule of Rate of the Division and studied the site 

conditions before arriving at rates quoted by him. Decision of the Engineer-in-charge 

shall be final as regards interpretation of specifications. 

 

The stacking and storage of construction material at site shall be in such a manner as to 

prevent deterioration or intrusion of foreign matter and to ensure the preservation of their 

quality, properties and fitness for the work. Suitable precautions shall be taken by the 

Contractor to protect the material against atmospheric action, fire and other hazards. The 

materials likely to be carried away by wind shall be stored in suitable stores or with 

suitable barricades and where there is likelihood of subsidence of soil, such heavy 

material shall be stored on approved platforms. 

 

The Contractor shall be responsible for making good the damages done to the existing 

Property during construction by his men. 

 

If it is found necessary from safety point of view to test any part of the structure, the test 

shall be carried out by the Contractor with the help of the Department at this worn cost. 

 

The Contractor shall provide, maintain, furnish and remove on completion temporary 

shed for office on work site for the use of Project Engineer’s representative. 

 

Defective work is liable to be rejected at any stage. The Contractor, on no account can 

refuse to rectify the defects merely on reasons that further work has been carried out. No 

extra payment shall be made for rectification. 

 

General directions or detailed description of work, materials and items coverage of rates 

given in the specification are not necessarily repeated in the Bill of Quantities. Reference 

is, however, drawn to the appropriate section clause (s) of the General Specifications in 

accordance with which the work is to be carried out. 

 

In the absence of specific directions to the contrary, the rates and prices inserted in the 

items are to be considered as the full inclusive rates and prices for the finished work 

described there under and are to cover all labor, materials, wastage, temporary work, plant 

overhead charges and profits, as well as the general liabilities, obligations and risk arising 

out of the General Conditions of the Contract. 

 

The quantities set down against the items in the Schedule B are only estimated quantities 

of each kind of work included in the Contract and are not to be taken as a guarantee that 

the quantities scheduled will be carried out or required or that they will not be exceeded. 

 

All measurements will be made in accordance with the methods indicated in the 

specifications and read in conjunction with the General Conditions of Contract. 
 

The details shown on drawings and all other information pertaining to the work shall be treated as 

indicative and provisional only and are liable to variation as found necessary while preparing 

working drawing which will be supplied by the ASCL during execution. The Contractor shall not, 

on account of such variation be entitled to any increase over the ones quoted in the tender which 

are on quantity basis. 
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ANNEXURE - „B‟  
CONTRACT DETAILS 

 

1) Name of Work 

 

 

 

 

 
2) Estimated Cost 

 
 

3) Cost of blank Tender Form 
 

4) Pre-tender Conference  
a) Date 

b) Time 
c) Venue 

 

 
5) a) Submission of the tender 

forms 

 

b) Date and Time 
 

6) Earnest Money Deposit 
 

7) Initial Security Deposit 
 

 

 

8) Balance Security Deposit to 

be deducted from Bills 

 

9) Time limit 

 

10) Mobilization Advance 
 
11) Machinery Advance 
 

12) Defect liability period 

 

13) Engineer-in-charge 
 
14) Engineer 

Consultant 
 

15) Validity Period: 

  

Junction Improvement Projects:  

 Phase II (Sinage Works) 

1) Bijalighar Junctions,  2) Taj View Junction,  

3) Basai Junction, 4) TDI mall Junction, 

5) Tiraha Junction, 6) Marriot Junction, 

7) Jaypee Junction, 8) Amar Singh crossing 

9) Jhalkari Bai Crossing , 10) Shahajan Garden crossing 

11)Purani Mandi Crossing in Agra Uttar Pradesh. 

 

Rs. 72,44,000.00/- 
 
 

Rs. 7,000 /- + 18% GST 
 
 

12th  June. 2018@ 15.00hrs. 
ASCL Office, Conference Hall, Ground Floor, Nagar 
Nigam, Agra, Agra. 

 

 

ONLINE 

 

 

Will be communicated after pre-bid conference. 
 
 

Rs. 1,50,00.00/- (2% of estimated cost) 
 

2 % of EMD shall be converted to Security Deposit 
and 3% of the contract sum to be paid in the form of  
DD/ FDR,Bank Guarantee   
 

Not Applicable 

 

 

12  months including monsoon season 

 

Nil 
 

Nil 
 

60 months after date of completion certified by the 

Engineer 
Project Engineer, ASCL 
 

Resident Engineer of Project Management 
 

90 days from date of opening the 
price bid offer. 
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“DECLARATION OF THE CONTRACTOR” 

 

I/We hereby declare that I/We have made myself/ourselves thoroughly conversant with the local 

conditions regarding all materials and labor on which I/We have based my/our rates for this 

tender. The specifications and the leads in this work have been carefully studied and understood 

before submitting this tender. 

 

I/We undertake to use only the best materials approved by the Project Engineer or his duly 

authorized assistant during execution of the work and to abide by the decisions. I/We am/are fully 

responsible for quality of work and shall maintain the work in good order during defect liability 

period after complete.  
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Junction Improvement Projects:- Phase II (Signage  Works) 1) Bijalighar Junctions, 

2) Taj View Junction, 3) Basai Junction,4) TDI mall Junction,5) Tiraha Junction, 6) 

Marriot Junction,7) Jaypee Junction,8)Amar Singh Crossing,9)Jalkari Bai 

Crossing,10)Shahajahan Crosssing, 11) Purani Mandi Crossing in Agra uttar 

Pradesh 

Bill of Quantity  

Item Description Unit Quantity Rate Amount 

            

1 

Providing and fixing of retro- reflectorised cautionary, 
mandatory and informatory sign made out of Type XI 
of ASTMD 4956-09 retro reflective sheeting 
confirming to IRC :67 made of high intensity grade 
sheeting vide clause 801.3, fixed over aluminium 
sheeting, 1.5 mm thick supported on a mild steel 
angle iron post 75 mm x 75 mm x 6 mm firmly fixed 
to the ground by means of properly designed 
foundation with M15 grade cement concrete 45 cm x 
45 cm x 60 cm, 60 cm below ground level as per 
approved drawing 

        

a 
Type of Junction sign (90 cm Triangle)  

Each 25 5235.00 130875.00 

b 
Speed Limit (60 Cm circular) 

Each 37 4668.00 172716.00 

c 
Compulsary Left ( 60 cm Circular  

Each 23 4668.00 107364.00 

d 
U Turn / U Turn Prohibited sign (60 Cm circular) 

Each 16 4668.00 74688.00 

e 
Place Identification signs size 600X800 mm 

Each 9 6337.00 57033.00 

f 
Pedestrian Crossing Sign (90 cm Triangle)  

Each 44 5235.00 230340.00 

g 
T-Junction (90cm Triangle) 

Each 4 5235.00 20940.00 

h 
Give way sign (90 cm Triangle)  

Each 26 5235.00 136110.00 

i 
STOP Sign (90 cm Octagon) 

Each 25 7963.00 199075.00 

2 

Direction and Place Identification Signs upto 0.9 
sqm Size Board. 
Providing and erecting direction and place 
identification retro-reflectorised sign made out of 
Type XI of ASTMD 4956-09 retro reflective sheeting 
confirming to IRC:67 made of high intensity grade 
sheeting vide clause 801.3, fixed over aluminium 
sheeting, 2 mm thick with area not exceeding 0.9 
sqm supported on a mild steel single angle iron post 
75 x 75 x 6 mm firmly fixed to the ground by means 
of properly designed foundation with M15 grade 
cement concrete 45 x 45 x 60 cm, 60 cm below 
ground level as per approved drawing 
Hazard plate 300X900 mm 

Each 32 10986.00 351552.00 
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3 

Direction and Place Identification Signs with size 
more than 0.9 sqm size Board. 
Providing and erecting direction and place 
identification retro- reflectorised sign made out of 
Type XI of ASTMD 4956-09 retro reflective sheeting 
confirming to IRC :67 made of high intensity grade 
sheeting vide clause 801.3, fixed over aluminium 
sheeting, 2 mm thick with area exceeding 0.9 sqm 
supported on a mild steel angle iron post 75 mm x 
75 mm x 6 mm, 2 Nos. firmly fixed to the ground by 
means of properly designed foundation with M 15 
grade cement concrete45 cm x 45 cm x 60 cm, 60 
cm below ground level as per approved drawing 
Advance Direction signs size 1800X1200 mm 

Each 31 11464.00 355384.00 

4 

Traffic Signals Post 
Provding, sypplying,and instoling of the traffic signal, 
its configuration, size and location as in accordance 
with IRC:93 and IS:7537 and as shown in the 
drawings or as directed by the Engineer. Prior to 
installation of signals, the Contractor shall submit to 
the Engineer, for approval, detailed proposals 
showing the signal type, sizes, paint and structural 
details of the signal posts including control system. 
traffic signalisation system as a whole shall be 
payment in full compensation for furnishing all 
labour, materials, tools, equipment for preparing, 
supplying, fixing at site, testing and maintenance 
throughout warranty period and all other incidental 
costs necessary to complete and maintain the work 
to these Specifications. Scope of Work :-Shifting 
and installing of existing traffic signals 
post,replacement of existing Signal lights,painting of 
traffic signal post,cabling and control System. 

Each 7 
     
1,10,000.00  

770000.00 

5 

3-D Painting on Road  
Providing and laying of hot applied thermoplastic 
compound  including reflectorising glass beads @ 
250 gms per sqm area of verying thickness (not less 
then 4.0 mm) . The finished surface to be level, 
uniform and free from streaks and holes. 

Sqm 860 1904.00 1637440.00 
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6 

Smart Real Time Automatic Variable Signages 
Supply and Installation of P10 LED Full Color 
Variable Message Signs of display size  single 
sided 4.8 m x 1.92 m Full color (RGB) DIP Smart 
VMS with 10mm Pitch with Media Player  having 
brightness of 7500-8000 cd/m2 . The display shall 
have functionality to adjust luminance of the display 
manually through control center and  automatically 
through photoelectric sensors. Working environment 
shall be-10° to + 60° C and humidity of 0% to 90% 
RH. Viewing distance shall be 10m – 100m. Media 
Player: Installation of thin client having 4 GB RAM 
and 16GB Flash Memory with 1.66 GHz processor 
which shall be connected to the displays for 
processing. Server Software: Installation of web 
based solution which shall be accessible on the 
client’s network. It shall be able to connect to any 
number of displays and shall be synchronized with 
the respective thin clients. It shall have an option to 
send out emergency messages and update the 
content on the display real-time. VMS shall be fully 
customizable solution for each display/ location to 
show traffic/ congestion/ journey time information 
relevant to the location. It shall provide real time 
information as well as static information. It shall be 
able to work in an automated fashion without any 
manual interruptions, optional manual data feed for 
emergency messages  

Each 1 1766997.00 1766997.00 

  Total for Construction       6010514.00 

  Annual routine operation and  maintenance for 05 years 

1 

Operation and Maintenance Cost  for 1st year  
Traffic signage board, Traffic signal post,3D Painting 
on roads, Smart Real Time Automatic Variable 
Signages (as per tender doc. clause NO.SCC 24 ) 

Per 
Year 

1 246557.00 246557.00 

2 

Operation and Maintenance Cost for 2nd year 
(Traffic signal post,3D Painting on roads, Smart Real 
Time Automatic Variable Signages (as per tender 
doc. clause NO.SCC 24 ) 

Per 
Year 

1 246557.00 246557.00 

3 

Operation and Maintenance Cost  for 3rd year  
(Traffic signal post,3D Painting on roads, Smart Real 
Time Automatic Variable Signages (as per tender 
doc. clause NO.SCC 24) 

Per 
Year 

1 246557.00 246557.00 

4 

Operation and Maintenance Cost  for 4Th year 
(Traffic signal post,3D Painting on roads, Smart Real 
Time Automatic Variable Signages (as per tender 
doc. clause NO.SCC 24) 

Per 
Year 

1 246557.00 246557.00 

5 

Operation and Maintenance Cost  for 5th year  
(Traffic signal post,3D Painting on roads, Smart Real 
Time Automatic Variable Signages (as per tender 
doc. Clause NO.SCC 24) 

Per 
Year 

1 246557.00 246557.00 

  
Total for Operation and Maintenance       

       
12,32,785.00  

  
Sub Total       

       
72,43,299.00  

  
Say     Say 

       
72,44,000.00  

 

 
 


